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REFERENCE NUMBER: PA.5.0103/21.2 

TENDER FOR THE CONSERVATION-

RESTORATION OF TWO PAINTINGS LOCATED 

WITHIN THE CHURCH OF THE IMMACULATE 

CONCEPTION, MSIDA  

 

This project is being financed through the European Structural and Investment Funds 2014-2020. 
 

Date Published: 28/10/2022  

Deadline for Submission: 28/11/2022 at 09:30am CEST 

Tender Opening: 30/11/2022 At 09:00am CET 

 

 

 

IMPORTANT 
 

Clarifications shall be uploaded and will be available to view/download from 
www.church.mt/tenders 

 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta  
 

Archbishop's Curia, St Calcedonius Square, Floriana, Malta 
Tel: (356) 21245350 

Email: fond.pkam@gmail.com  
Website: www.knisja.org/tenders 

http://www.church.mt/tenders
mailto:fond.pkam@gmail.com
http://www.knisja.org/tenders
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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
1.1 

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender 
document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO), 
whatever the economic operator’s own corresponding conditions may be, which through the submission 
of the tender is waived. Tenderers are expected to examine carefully and comply with all instructions, 
forms, contract provisions and specifications contained in this tender document. These Instructions to 
Tenderers complement the General Rules Governing Tenders for NGOs. 

No account can be taken of any reservation in the tender in respect of the procurement documents; 
any disagreement, contradiction, alteration or deviation shall lead to the tender offer not being 
considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, located at 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, Archbishop’s Curia, St 
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender 
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one 
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted on 
CD are strictly not acceptable). It is important that the full tender bid package is provided in soft 
copy given that due to Covid 19 pandemic, utilisation of the soft copy will be highly required 
throughout the evaluation process. Tender reference number and tender title must be clearly 
indicated on the sealed bid. Prospective tenderers take full responsible to submit their offer by the 
set tender submission deadline.  
 
Note:  

Where in this tender document a standard is quoted, it is to be understood that the Contracting 

Authority will accept equivalent standards. However, it will be the responsibility of the respective 

bidders to prove that the standards they quoted are equivalent to the standards requested by the 

Contracting Authority. 

 

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive research 

including appropriate financial analysis. In the context of this procurement, the Estimated Procurement 

Value, based on market research, is that of €30,000 excluding VAT. 

 

The purpose of this value shall be the guidance of prospective bidders when submitting their offer and 

is not to be considered as a binding capping price.  

 

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting 

Authority. Economic Operators are free to submit financial offers above or below the Estimated 

Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial 

Offers exceeding the Estimated Procurement Value 
 

 
1.2 The subject of this tender is the Conservation-Restoration Works of two (2) paintings at the Church 

dedicated to the Immaculate Conception, Msida, Malta.  
 
Depiction and measurements of the artworks: 

 
1) Holy Family (160cm by 155cm); and 
2) Pietà (160cm by 156cm). 

 
Based on stylistic grounds, both paintings appear to have been executed during the 18th century. The 
artist is unknown and further study is required for attribution.  
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1.3 The place of acceptance of the services shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana, 
the time-limits for the execution of the contract shall be twenty (20) weeks, and the INCOTERM2020 
applicable shall be Delivery Duty Paid (DDP). 

  
1.4 This is a fee-based contract. 
  
1.5 This call for tenders is being issued under an open procedure. 
  
1.6 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 

 
1.7 This tender is not a reserved contract. 

 
 

 2. Timetable 

  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from the 
NGO 
 
 
Clarification requests should be addressed to: NGOs e-mail 
address fond.pkam@gmail.com  

 
11/11/2022 

 

 
 
 

 
17:00 

Last date on which additional information can be issued by 
the NGO 

 
 

21/11/2022 

 
 

17:00 

Deadline for submission of tenders 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

 
28/11/2022 

 
09:00 

Tender Opening  
 
Due to the Covid-19 Pandemic tender opening session will take place 
30/11/2022 and general public will not be allowed to attend 
physically. Tenderers are to leave their email address when 
submitting the tender and a TEAMS invitation will be sent to the 
bidders to connect should they wish to witness the tender opening 

session. 

 
 

30/11/2022 

 
 

09:00 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 

 
 

  
 3. Lots 

  
3.1 This tender is not divided into lots, and tenders must be for the whole of quantities indicated. Tenders 

will not be accepted for incomplete quantities. 
  
  
 
 
 
4.1 

4. Variant Solutions 
 
 
Variant solutions are not permissible. 
 

 
 
 
5.1 

5. Financing 
 
The project is co-financed by the European Union/Government of Malta, in accordance with the rules of 
Operational Programme I – European Structural and Investment Funds 2014-2020 programme 

mailto:fond.pkam@gmail.com
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5.2     

 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' 
Malta. 
 
 

  
 6. Clarification Meeting/Site Visit 

  
6.1 No clarification meeting/site visit is planned. 

 
Meetings between economic operators and the NGO, other than that provided in this clause during the 
tendering period are not permitted. 

  
 7. Selection and Award Requirements 

  
 In order to be considered eligible for the award of the contract, economic operators must provide 

evidence that they meet or exceed certain minimum criteria described hereunder. 
  
 (A) Eligibility Criteria 
  
   
   
 (i) 

 
(ii) 
 
 
 
(iii) 

No Bid Bond is required.(Note 1) 

 

Declare agreement, conformity and compliance with the General Rules Governing Tenders for 

NGOs . (Note 2A) 

 
Declare agreement, conformity and compliance with the provisions of the Statement on 
Conditions of Employment by completing and submitting the form with title Statement on 
Conditions of Employment. (Note 2A) 
 

 (iv) 
 
 
(v) 

Power of Attorney (if applicable) (Note 2A) 
 
 
Information re Joint Venture/Consortium (Note 2A) 
 
 

 (B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted through the 
completion of the following declaration forms:  

   
   

 (i) Declaration concerning exclusion grounds (Note 2A) 
 (ii) Declaration concerning Selection Criteria (Note 2A) 
  

 
 

 (C) Technical Specifications 
  
 (i) 

 
 
 
 
 
 
 
 
 
 
 
 

Tenderer’s Technical Offer in response to specifications. Tenderer’s Technical Offer shall 

constitute the following:  

 
  

1. KEY EXPERTS: (Note 2A) 

 
Key Experts Form, the Self-declaration form for Key Experts relating to public employees 

(where applicable) the CVs, copy of warrant/s and documentation confirming the MQF level 

(or equivalent) of the qualification of the respective key expert must be submitted at tender 

bis submission stage.  (Note 2A) 
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Key expert 1: A qualified conservator-restorer  

 

• A qualified and warranted conservator-restorer who will be the conservator. The 

qualification must be at least MQF (or equivalent) Level 6 in the conservation and 

restoration of canvas paintings. 

 

Duties: He/she will be responsible for the works, to oversee and co-ordinate the works with the 

supervisor of the Contracting Authority in charge of the project. He/ she shall act as a single 

point contact for the duration of works.  

 

 

 

2. ORGANIZATION AND METHODOLOGY (Note 3) 
 

RATIONALE 

• An objective analysis of the Terms of Reference demonstrating the degree 
of understanding of the Project Scope as described in the Terms of 
Reference. 

• An explanation of the risks and assumptions affecting the execution of the 
contract. 

STRATEGY 

• Preliminary assessment for each painting which is to include:  

a) manufacturing technique; 
b) past restoration treatments; and  
c) state of conservation. 
 

An outline of the approach proposed for contract implementation – Treatment 
proposal for the paintings, the treatments and materials that are most likely to be 
considered for the paintings of The Holy Family and Pieta’. The treatment for the 
respective painting must be in line with the tender specifications in Section 4 of this 
tender document and as listed in the financial offer form.  

• Proposal and justification of scientific investigations for each painting. 

3. TIMETABLE OF ACTIVITIES: (Note 3) 

• A gantt chart of a programme of works of not more than 20 weeks. A Gantt Chart is to 
include and identify major milestones in execution of the contract, including an indication 
of how the achievement of these would be reflected in any reports, particularly those 
stipulated in the Specific Activities. Once the contract is awarded, the Programme of 
Works may be revised together with the Contracting Authority in relation to the sequence 
of the works of art to be restored to ensure that the restoration-conservation works on 
specific paintings do not disrupt the Church calendar functions.  
 

4. MATERIALS USED 

• Confirmation that the materials to be used comply with the Specifications in Section 4 
of the Tender. 
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(ii) 

Literature as per Form marked ‘Literature List’ to be submitted with the Technical offer at 
tendering stage. The bidder is asked to clearly specify all materials proposed for each 
separate intervention listed below (Item 1.1 – 1.9). The bidder must submit the technical 
specification for each material proposed for items 1.1 – 1.9 (and not just a list of materials). 
All product/materials used are to be eco friendly and least hazardous to the conservator-
restorer. All materials should be approved for conservation and restoration, following the 
latest research in the field.  
 

 

No changes to the information provided in the Literature submitted will be allowed. 

Literature submitted shall be rectifiable only in respect of any missing documents. (Note 2B) 

 

  
(iii) 

 
Samples as per section in Form marked ‘Literature List’ maybe requested during the evaluation 
stage to supplement the technical offer submitted. If requested, the Samples must be submitted 
within 5 working days of being notified to do so. Not applicable for this tender. (Note 3) 

 
  

(D) Financial Offer 
 

  
 (i) 

 
 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to completed and submitted with the offer. 
(Note 3) 
 
A financial offer is to be submitted by filling in Financial Bid Form and is to be calculated on the 
basis of Delivered Duty Paid (DDP)2020 (Grand Total) for the services tendered. (Note 3) 

  
  

 Notes to Clause 7: 
 

1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, the 

tender guarantee only in the following four circumstances: incorrect validity date, and/or incorrect 

value, and/or incorrect addressee and incorrect name of the bidder. Rectification in respect of the 

Tender Guarantee (Bid Bond) is free of charge. 

 

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete 

documentation, and/or submit any missing documents within five (5) working days from notification.  

 

B) Tenderers will be requested to rectify/submit only missing documents within five (5) working days 

from notification. No changes to the information provided in the Literature submitted will be 

allowed. Literature submitted shall be rectifiable only in respect of any missing information. All 

Rectifications are free of charge. 

 

3. No rectification shall be allowed. Only clarifications on the submitted information may be requested. 
 
Request for Clarification and / or rectifications concerning a previous request dealing with the 
same shortcoming shall not be entertained. 

 
 
 
 
 
8.1 

 
 
 

8. Tender Guarantee (Bid bond) 
 
No tender guarantee (bid bond) is required. 
 

 9. Criteria for Award 

  
9.1 The sole award criterion will be the price. The contract will be awarded to the tenderer submitting the 

cheapest priced offer satisfying the administrative and technical criteria. 
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 

 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision taken 
including a proposed award in obtaining a contract, a rejection of a tender or a cancellation of 
a call for tender after the lapse of the publication period, may file an appeal by means of an 
objection before the Review Board, which shall contain in a very clear manner the reasons for 
their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the NGO 
has by fax or other electronic means sent its proposed award decision or the rejection of a 
tender or the cancellation of the call for tenders after the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or of 
the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a precise 
statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent 
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots 
according to the estimated value of the tender set by the NGO for each lot submitted by the 
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or 
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts Review 
Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award process 
shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee or 
by the NGO shall be made public by affixing it to the notice-board of the same NGO as 
the case may be or by uploading it on Government’s e-procurement platform prior to the 
award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all participating 
tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on which 
the appeal is affixed to the notice-board of the NGO and uploaded if/where applicable 
on the Government’s e-procurement platform, file a written reply to the appeal. These 
replies shall also be affixed to the notice-board of the Review Board and where applicable 
it shall also be uploaded on the Government’s e-procurement platform; 
 

(d) within three working days of the publication of the replies, the Secretary of the Review 
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to 
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it. This report shall be circulated to the persons who file an appeal and to all parties who 
submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to the 
call for tenders in question including files, tenders submitted, copies of deposit receipts 
and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not deliver 
the decision on the same day, shall reserve decision for the earliest possible date to be fixed 
for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order notified 
to all the parties, the Public Contracts Review board may postpone the judgment for a later 
period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 

 

 
 These conditions amplify and supplement, if necessary, the General Conditions governing 

the contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. Other 
Special Conditions should be indicated afterwards. 
 
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head responsible 
for that NGO’; Furthermore, any references to the Contracting Authority throughout the 
General Conditions shall be deemed to be referring to the NGO responsible for that 
procurement. 

  
 

Article 2: Notices and Written Communications 
  

2.4 Further to the provision of Art. 2.2 of the General Conditions, the Contracting Authority shall, 

upon signing of contract and submission of the Performance Guarantee by the Contractor, 

notify the names of the Supervisor/Project Leader and any other authorized representatives 

of the Contracting Authority, specifying the relative addresses and relevant contact 

information.  

 

The Contracting Authority shall appoint a single point contact to act as Project Leader.  

 

The Project Leader may issue to the Contractor instructions at any time. The Contractor shall 

only take instructions from the appointed Technical Consultant and/or the Representative 

both appointed by the Contracting Authority.  

 

All formal communication between the Contractor and the Contracting Authority and/or all 

submissions, shall pass at all times and unless otherwise stated, through the Technical 

Consultant and the Representative, and must be accompanied by the respective forms, as may 

be applicable. All written correspondence to the Contracting Authority is to be addressed to 

the Project Leader keeping in copy the Technical Consultant and the Representative of the 

Contracting Authority. 

  

 

 

Article 5: Supply of Information 
  

5.1 Further to the provisions of the General Conditions, any documents and drawings prepared by 

the Contractor are to be submitted for approval to the Contracting Authority, the procedure 

being agreed to between the parties as indicated in Clause 2.2 of the Special Conditions. 

  

 

 

Article 6: Assistance with Local Regulations 
  

6.1 Further to the provisions of the General Conditions, the contractor is responsible for complying 

with local regulations at his expense to ensure the project is compliant with all the relevant 

local regulations 
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Article 7: Obligations of the Contractor 
  

7.12 The Contractor shall, within 15 calendar days of receipt of the contract, sign and date 

the contract and return it together with a copy of the Performance Guarantee. The 

Contractor is further obliged to forward the original performance guarantee to the 

Contracting Authority. The Contract will not be endorsed by the Contracting 

Authority/Central Government Authority until the performance guarantee is submitted. 

The amount of the guarantee shall be 4% where the amount of the total contract value is 

between €10,000 and €500,000 ex VAT, and 10% where the amount of the total contract value 

is €500,001 or above. 

 

The contractor shall draw up and submit any report as well as any literature, documents or 

items required for the execution of the contract and submit them for approval to the 

Contracting Authority, the procedure being agreed to between the parties as indicated in 

Clause 2.2 of the Special Conditions. Any such reports and information will become the 

property of the Contracting Authority and the Contractor may not reproduce or communicate 

them to third parties except with the Contracting Authority’s agreement. The Contracting 

Authority may circulate the reports and information provided by the Contractor to third parties 

as it may deem necessary.  

 

The contractor shall deploy the necessary resources so as to maintain a good progress of work 

and shall also, where necessary, undertake to perform works outside normal working hours, 

and on public holidays and weekends at no additional cost to the Contracting Authority, so as 

to ensure the completion of the tasks within the required time-frame, in accordance with the 

Technical Requirements and with the Period of Execution.  

 

 

Article 13: Medical, Insurance and Security Arrangements 
  

13.2 Without any prejudice to the provisions of Article 13.3a, b & c the General Conditions, the 

contractor is required to insure for the whole duration of the contract against risk of damage 

to the historic fabric of the artistic works being restored through this contract for the amount 

of €20,000 per accident per painting, with the number of occurrences unlimited.  

 

Without any prejudice to Article 13.3a, b &c the General Conditions, the contractor is required 

to insure for the whole duration of the contract for the amount of €1,500,000 per accident 

with the number of occurrences unlimited against each party’s liability for any loss, damage, 

death or bodily harm, that may be caused to third parties, or to any person that is authorized 

to be on site at any given time, or any damages to property belonging to third parties, including 

loss of profits that may be sustained by third parties.  

 

Amount per personal injury and unlimited occurrences as specified in Article 13.3 of the 

Special Conditions.  

 

The insurance policy must be submitted by the Contractor to the Contracting Authority within 

four weeks from signing of the contract. 

 

Should the artefacts be restored off-site at the Contractor’s laboratory, the Contractor shall 

supply the firm’s insurance policy for artefacts under their care, which shall include coverage 

against all risks of physical loss or damage from any cause, while on location in the Contractor’s 

laboratory, including but not limitedly, loss, theft, damage or destruction incurred during the 

works. 
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The Contractor shall however bear sole responsibility regardless of any exceptions, exclusions 

or limitations, to the insurance policies covering the artefact, regardless of fault, or degree 

of care exercised by the Contractor.  In case of any damage, the Contracting Authority reserves 

the right to claim for depreciation in value in addition to restoration costs. 

 

The artefact or any part of the artefact that may be totally or partially damaged must be 

returned to the Contracting Authority regardless of any insurance claim. Neither the 

Contractor nor the Insurance Company is entitled to take the damaged artefact and/or parts 

of it in return to any payment of insurance value after a claim. The Contractor is obliged to 

include such a provision in the ‘Insurance Certificate’, presented to the Contracting Authority. 

 

The Contracting Authority has the right to withhold transferring the artefact until insurance 

documents are rectified accordingly by the contractor. No extension of time will be granted 

to the Contractor in such circumstances. 

  

 

 

Article 14: Intellectual and Industrial Property Rights 
  

14.3 Further to the provisions of Article 14 of the General Conditions to the Contract all reports, 

documentation, software files, photographs, video footage, information, data, scientific 

analysis (organic and non-organic analysis) and any other information whatsoever collected by 

the Contractor shall be the intellectual property of the Contracting Authority. Copyright shall 

vest exclusively with the Contracting Authority.  

 

The Contracting Authority shall have the right to retain, copy, distribute and publish all 

documentation submitted by the Contractor.  

 

The Contractor shall not have the right to representation, including photographs, models and 

other material concerning the project with the Contractor’s promotional and/or professional 

material/social media without the prior consent in writing of the Contracting Authority. 

  

 

Article 15: Scope of the Services 
  

15.1 The scope of the services is defined in Section 4 (Terms of Reference). 

  

 

Article 16: Personnel and Equipment 
  

16.4 As per General Conditions and as specified in the technical specifications in Section 4 of this 

tender. 

 

Article 18: Execution of the Contract 
  

18.1 The period of performance of this contract shall be 20 weeks from the Commencement 

indicated in the Order to Start Works. The Commencement Date for this contract shall be 1 

week from the Order to Start Works. The order to start works will not be issued later than two 

(2) months from the last date of signature shown on contract.  

 

No works however will be allowed to commence unless the Contractor has furnished the 

Contracting Authority with a certified true copy of the Insurance Policy together with the 

performance guarantee.  
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18.2 The performance period of this contract is stipulated above in sub-Article 18.1 of the Special 

Conditions. 

  

Article 19: Delays in Execution 
  

19.2 Any delay in performance from the approved programme of works for this contract, will be 

charged 0.2% of the contract value per calendar day of delay up to a maximum of 20% of the 

contract value.  

 

Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate 

the contract and seek the services of a third party for the completion of works. The Contracting 

Authority will seek compensation from the Contractor for costs incurred for the engagement 

of and provisions of services of a third party contractor. 

 

 

Article 20: Amendment of the Contract 
  

20.2 As per General Conditions. 

 

20.5 

 
20.6 

 
The repetition of services shall be capped at 20% of the original contract value. 

 
Additional services (i.e. new services not included in the original tender) shall be capped at 
20% of the original contract value. 

 

 

Article 24: Interim and Final Progress Reports 
  

24.1 Further to the provisions of the General Conditions and prior to initiating the conservation-
restoration intervention of the paintings, the Contractor must submit an inception report for 
each painting within two (2) weeks from the order to start works. The inception report will be 
reviewed by the Contracting Authority’s supervisor and the Contractor will undertake any 
revisions that the Contracting Authority deems necessary.  
 
Furthermore, the Contractor must submit a final report after completion of the conservation 

and restoration works on each painting (one report for each painting) listed in this contract. 

This respective final report for the restoration of the respective painting must contain all 

information on the work carried out on each painting as described in the Terms of Reference 

and must be submitted within two (2) weeks from completion of works on the paintings, to be 

reviewed and approved by the Supervisor appointed by the Contracting Authority. Timeframes 

are stipulated in the Terms of Reference. 

 

 

Article 26: Payments and Interest on Late Payment 
  

26.1 This is a fee-based contract. 

 

The payments will be made according to the following schedule, subject to the provisions of 

Articles 28 to 33 of the General Conditions: 

 

Narrative Percentage (%) 
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Inception Report Payment 20% of the contract value against 

submission of an inception report for 

each painting and following approval by 

the Contracting Authority. Only one 

payment will be issued for both inception 

reports. 

Interim Payments 75% of the contract value. Each interim 

payment to be issued following 

completion of works on each painting as 

specified in the Terms of Reference. A 

payment of 75% of figure quoted in the 

Contractor’s financial bid for the 

respective painting will be issued once 

the respective painting is completed. 

Therefore, two payments - one for each 

painting, will be issued. 

Balance 5% retention money to be released 

against submission of an equivalent 

retention guarantee and submission and 

approval of the respective final report for 

the respective painting as specified in the 

Terms of Reference. One payment of 5% 

of the contract value will be issued i.e. 

only 1 payment for both reports will be 

issued.  

 TOTAL 100% 

 
 

 

26.2 

 

As per General Conditions. 

 

 

Article 27: Pre-Financing Guarantee 
  

27.2 Not Applicable 

 

 

 

 

 

 

39.1 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Article 39: Further Additional Clauses 
 
The sum of money retained from the final payment shall be of 5%. This sum shall be paid 
upon following submission and approval of the respective final report and the submission of 
an equivalent retention bank guarantee (issued in the form provided in this tender 
document) by the Contractor to the Contracting Authority prior to issuing the Provisional 
Acceptance Certificate. The retention guarantee must be submitted by the Contractor within 
three weeks from the request from the Contracting Authority. Delays in submitting the said 
retention guarantee will result in a daily penalty of 0.1% of the contract value until the said 
guarantee is submitted by the Contractor. The bank guarantee will be released upon issuing 
of the final acceptance of the services provided which takes place after the elapse of 24 
months from issuing of the Provisional Acceptance Certificate. The said retention guarantee 
shall be released only after the conditions requested under Article 39.3 of the Special 
Conditions to the Contract, are satisfied. The retention guarantee will be released within 45 
days from when the Final Acceptance Certificate is issued. 
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39.2 
 
 
 
 
 
39.3 
 
 
 
 
39.4 
 
 
 
 
 
39.5 

The Provisional Acceptance Certificate of the tasks carried out by the Contractor can only be 
issued by the Contracting Authority once all tasks have been completed and are to the 
satisfaction of the Technical Consultant appointed by the Contracting Authority and all 
relevant documentation has been submitted by the Contractor to the Contracting Authority. 
 
 
The contractor shall guarantee that works carried out on the paintings as specified in this 
tender document are adequately maintained for a period of 24 months from issuing of the 
Provisional Acceptance Certificate. The Contractor shall be responsible for remedying, at his 
expense, defects and damages during this period as specified in the General Conditions. 
 
Upon elapse of the 24 months defects liability period, the Contracting Authority will issue a 
Final Acceptance Certificate and, within 45 days from issuing of the Final Acceptance 
Certificate, will instruct the relevant financial institute to release the retention bank 
guarantee.   
 
 
The inception report for the restoration of the two paintings must be submitted within two 
(2) weeks from the date of the order to start works and it will be reviewed and approved by 
the Supervisor appointed by the Contracting Authority. Failure to submit the inception report 
within this timeframe will result in a penalty of €100 per day until submission of the 
inception report. Timeframes are stipulated in the Terms of Reference. 
 
The respective final report for the restoration of the two paintings (one report for each 
painting) must be submitted within two (2) weeks from completion of the works on the 
paintings, to be reviewed and approved by the Supervisor appointed by the Contracting 
Authority. Failure to submit the respective final report within this timeframe will result in a 
penalty of €500 per day until submission of the respective draft final report and then for the 
delay in submitting the final version. Timeframes are stipulated in the Terms of Reference.  
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SECTION 4 – SPECIFICATIONS/TERMS OF REFERENCE (Note 3) 

Terms Of Reference 

4.1 – General 
  

4.1.1 Project Description 

  

  
Conservation-restoration works will be carried out on two canvas paintings, painted during the 
18th century. The artworks depict: (1) Holy Family; and (2) Pietà. Both paintings are currently 
displayed inside the Church dedicated to the Immaculate Conception, Msida, Malta. 
 
History 
 
The artefacts earmarked for this conservation-restoration project were executed during the 
eighteenth century. Probably, both artworks were commissioned specifically for the said Church.        
 
The two paintings consist of oil-based paint applied on a canvas support. Both supports feature a 
horizontal and linear deformation, indicating the presence of a seam. The canvas is also stretched 
on an auxiliary frame. The paintings also do not feature a decorative frame as they fit inside a 
wall recess flanking the main altar of the church.  
 
It is evident that both paintings underwent several past treatments to address (and camouflage) 
damages and deterioration.         
 
General current state of the paintings 
 
An overall review of the current condition of the paintings follows: 
 
The paintings are significantly soiled and their varnish has yellowed and darkened. The original 
paint has cracked and cup-like partial detachments were noted. Retouching and other non-
original paint was detected on both paintings. The latter observation indicates that, in all 
probability, the paintings lost significant original paint in the past. It is also evident that the non-
original paint was extended over the remaining original too. Inspection with raking light or 
tangent light) revealed that several areas have a different texture than the rest. The difference 
in texture is indicative of extensive filling, possibly indicative of canvas losses hidden beneath 
the current layers of filler and non-original paint. The past treatments appear to camouflage the 
presence of tears and punctures, particularly along the paintings’ margins. This might also explain 
why the paintings were lined to an additional canvas support. The current varnish and non-original 
paint have yellowed and darkened, obscuring the underlying original. Moreover, the canvas 
support was found loose and deforming with its own weight.   
 
The reverse side of the paintings was not accessible for inspection. Hence, the full extent of the 
condition of both the canvas support and of their auxiliary frames is still not known. However, it 
is assumed that the paintings are lined and, in all probability, would require delining and 
replacing the existent auxiliary frames, especially if the paintings necessitate relining. 
 
Prior to initiating the conservation-restoration intervention of the paintings, an in-depth 
condition assessment report including scientific analysis and detailed photographic 
documentation is required. This is to be followed by a detailed Preliminary Treatment Proposal 
that clearly mentions and justifies the treatment methodology intended for these artworks. The 
proposal shall mention: the specific conservation and restoration materials; clear description of 
each treatment; and a risk assessment.  

  

4.1.2 Geographical Area to be covered 

  

 
The paintings are located in the Church dedicated to the Immaculate Conception, Msida, Malta. 
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4.1.3 Target Groups 

  

 Target groups are restorers-conservators that are qualified in conserving-restoring and 
treatment of canvas paintings.  

  

4.2 - Specific Activities 
  

  
The warranted and qualified conservator-restorer carrying out the works related to this contract 
is responsible for the preparation of all scientific analysis, documentation, specifications and 
photographic images compiled in an Inception Report for each painting. 
 
The detailed inception report is to include:  

- a historical background;  
- past interventions; 
- results obtained through scientific analysis;  
- the manufacturing technique;  
- an in-depth condition assessment for each artefact;  
- treatment proposals (indicating the materials to be used – such as consolidants, solvents, 

etc); and  
- related documentation and photographic documentation for each painting.  

Such report will have the necessary EU publicity requirements which will be communicated to 
the Contractor by the Contracting Authority. This report must be approved prior starting 
conservation and restoration treatment by the Representative appointed by the Contracting 
Authority who will be in-charge of the project, and is to be modified by the conservator-restorer 
as many times necessary until it is fully approved by the project representative. 
 
Once the conservation-restoration works are finalised, the conservator-restorer is to compile a 
final report for each painting. The reports shall explain and justify the entire conservation and 
restoration process, including the materials used. The documents have to present 
recommendations on the preventive conservations measures and monitoring guidelines to 
safeguard the artefacts after treatment. Such report will have the necessary EU publicity 
requirements which will be communicated to the Contractor by the Contracting Authority. 
 
The sequence of how all the paintings for this contract are to be worked upon and completed is 
to be instructed by the Contracting Authority in order to ensure compliance with the Church 
calendar function requirements.  The Contractor is to strictly follow this sequence provided that 
the completion period for this contract of a maximum of 20 weeks from contract commencement, 
is respected. A Programme of Works (Gantt Chart) is to be provided indicating how the different 
tasks will be carried out keeping in mind the total duration of a maximum of 20 weeks from 
commencement of the contract as specified in Article 1.3 of the ITT and Article 18.1 of the 
Special Conditions.  
 
Method statement  
 
The conservation-restoration of these artefacts will not be carried out within the Church but shall 
be treated inside a conservation and restoration laboratory/studio equipped with the necessary 
equipment and facilities. Every precaution during dismantling, handling and transportation shall 
be considered to limit risks. Such precautions include, for instance, packing, facing, and other 
on-site first-aid interventions. Small scaffolding may be utilised to facilitate the removal and 
handling of the paintings. Once packed, the paintings have to be handled with care, and 
transported in a vertical position inside a closed vehicle. The sequence of how the paintings will 
be worked upon and completed will be instructed by the Contracting Authority and carried out 
within the specified maximum period of 20 weeks from contract commencement. 
 
Prior commencing treatment, the contractor has to provide the Project Manager with a detailed 
preliminary report for each painting. This report shall include a condition assessment and 
treatment proposal for approval by the project representative. The contractor cannot commence 
conservation and restoration treatment before receiving approval (in writing) by the project 
representative. It is necessary to compile a preliminary report for each artwork. The said report 
shall include: 
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- professional documentation in diffused light, raking light, ultraviolet fluorescence, and 
near-infrared and/or false-colour infra-red.  

- Treatment proposals shall clearly specify all the materials and techniques intended for 
each treatment.  

- The report should ideally be based on preliminary investigations and findings from 
scientific analysis. Scientific analysis – such as stratigraphy of the paint layers; 
identification of the paintings’ constituent materials; identification of non-original 
materials; and the analysis of degradation processes – are encouraged and could be 
requested by the project representative. Such analysis is intended to better understand 
the artwork and its alterations, as well in order to better plan the treatment 
methodology.  

 
If active insect infestation is detected, the artworks need to be treated by anoxia for at least 
one-month duration. Moreover, the contractor is expected to inspect the artwork’s displaying 
location within the church for signs of biodeteriogens. Other active biodeterioration may also 
include mould growth, that would necessitate the retention of the artworks in low relative 
humidity followed by mechanical removal once the mould dries and becomes dormant. All the 
necessary measures should be considered by the contractor in order to ensure that the artwork 
will not be re-subjected to biodeteration after treatment. 
 
Following approval from the project representative, the contractor shall start by cleaning the 
surface of artworks to remove soiling, avoiding commercial cleaning products.  
 
Eventually, the contractor must conduct small (but representative) preliminary tests on each 
artwork to remove yellowed varnish and non-original paint such as old retouching or overpaint. 
The contractor shall only make use of materials and methods that have been tested and approved 
in conservation literature by authoritative authors and institutions. Treatments should be tailor-
made to the artworks’ specific needs.  
 
The said preliminary tests and their findings have to be demonstrated to the project 
representative for approval before starting treatment. Whenever the contractor observes the 
necessity of altering the choice of materials and treatment methodology, the contractor must 
clearly inform the project representative and seek his/her approval (in writing) for every single 
amendment. The project representative deserves the right of halting and revising the project 
upon noting the use of undeclared and/or unapproved materials and treatments.  
 
All the proposed materials used during intervention shall be approved by the project 
representative as it is necessary to ensure that all the proposed materials are use for conservation 
and restoration treatment: stability (durability); reversibility; compatibility with the original 
paintings’ constituent materials; re-treatability; and shall not pose new deterioration risks or 
increase the paintings’ rate of deterioration.   
 
Where applicable, local or general facing - using acid-free Japanese paper adhered with a 
conservation-grade material - can be considered to temporarily protect the paint layer during 
treatment. Facing is considered when the original paint layer is at risk of damage during 
treatment. 
 
Tests - such as aqueous and non-aqueous treatments - must be carried out. Such preliminary test 
is necessary to establish the most appropriate treatment and materials for delining (that may 
include the removal of patches). The proposed treatment shall then be discussed and approved 
by the project representative.  
 
Canvas deformations have to be reduced with the controlled application of moisture, pressure 
and/or heat. The same applies for paint deformations. These treatments have to be executed 
with great care and moderation not to risk losing the original brushwork texture of the original.  
 
Partly detached paint shall be re-adhered (back to its original location) to the canvas support 
using stable and reversible adhesive(s) approved for conservation use. The application of 
additional adhesive or consolidants from the painting’s reverse side should be avoided if possible 
as its reversibility will be compromised once absorbed by the original canvas support.     
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Canvas lacunae must be inlayed with stable textile materials - such as linen. The inlay shall fit 
precisely within the loss and follow the original weave orientation.  
 
Paint lacunae shall be filled with an inert material approved for conservation-restoration, using 
known materials that faciliate reversibility and re-treatability. 
 
Minute canvas losses - such as those caused by past insect infestations - can be filled using known 
materials that are approved for conservation.  
 
Tears and punctures can be re-adhered with local application of adhesive, tread-by-tread 
treatment, and/or patches. Patches shall be carried out using the thinnest and most stable 
material possible that could keep the tears from re-opening whilst keeping the painting taut. 
 
If, following delining, it is observed that the original canvas support is still flexible and in an 
overall good condition, strip-lining may be considered, using frayed linen or polyester strips 
adhered to the paintings’ margins using a reversible adhesive approved for conservation.  
 
Relining can be considered to address weakness of the original canvas support - such as for 
oxidised, fragile textile supports - and/or to address significant tears and deformations. The lining 
canvas shall consist either of 100% linen or 100% polyester that is specifically manufactured and 
supplied for the lining of paintings. The lining adhesive should be approved for conservation and 
provide sufficient structural support to the original fabric of the artworks. Moreover, the lining 
adhesive shall be easily reversed without posing risks to the artwork. It should be ensured that 
the lining canvas is sufficiently and evenly adhered to the original support without manifesting 
deformations.    
  
The preservation or replacement of the paintings’ auxiliary frames shall be discussed with the 
project’s representative. Every effort shall be considered to preserve original auxiliary frames. 
The joinery of original strainer frames can be reinforced and additional crossbars could be 
considered. Bevelled wooden strips can be added along the frame’s outer margin to limit further 
strainer marks to the painting. If, however, it is observed that an original auxiliary frame needs 
to be replaced, it is important to manufacture a new stretcher frame that can retain the painting 
taut and free from deformations. Newly-manufactured frames need to be manufactured using 
either:  

- (a) Tulip Wood featuring bevelled members, sufficient crossbars, and stainless-steel 
expandable bolts or  

- (b) aluminium stretcher frame featuring a spring system and designed specifically for 
canvas paintings. 

 
Retouching need to be carried out following conservation ethics. Paint lacunae shall be retouched 
by matching the hues and tonalities of the original. A flat neutral tone may be considered in case 
of significant paint losses. The conservator-restorer must not act like an artist and integrate the 
paint lacunae in solid colour using a wide brush. Instead, all retouching must be applied either in 
fine dots (referred to as puntini) or in fine hatching (referred to as tratteggio, tratteggio 
spezzato, astrazione cromatica or selezione cromatica). Retouching in fine dots or hatching is 
carried out on purpose to let viewers aesthetically distinguish the retouched areas (from the 
original) when viewed at a very close distance (typically less than one meter away from the 
artwork). Reconstructions are highly discouraged. Retouching paint can either consist of artists-
grade watercolour and/or varnish-based paint approved for conservation and restoration 
interventions. Paint losses should not be retouched with oil, tempera, or acrylic paints. Lacunae 
of gilt areas might be reintegrated using mica-based gold-imitating acrylic paint or metal leaf 
gilding. The contractor shall contact the project representative during the earliest stages of the 
retouching process and seek the representative’s approval before continuing. The project 
representative deserves the right of refusing retouching applied in solid colour or if executed 
imprecisely in uneven dots or broad lines that remain clearly noticeable from 0.5 to 1 meters 
away from the artwork. The extent of retouching will be discussed and the minimal possible 
extent will be approved in order to present the authentic, original quality of the artwork. 
Repainting and visual alterations to the original - referred to as over-painting - will not be 
accepted and the contractor will be ordered to remove and amend the works until reaching a 
result that is deemed satisfactory by the project representative.      
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The application of a backing material will be favourable in order to limit dust deposit on the 
paintings’ reverse. Backing might consist of non-woven polyester or a densely-woven polyester 
or linen canvas. The backing should only be attached to the  reverse side of the paintings’ 
auxiliary frame in a reversible manner to facilitate future inspections (such as with the use of 
Velcro strips) and to ensure that the backing will be kept distanced from the canvas support of 
the painting.    
 
Following the conservation-restoration treatments, all the artefacts are to be installed into their 
original position. The paintings will have to be secured in their place using reversible pins made 
of stainless-steel or clear acrylic, making sure not to risk damaging the artworks’ paint layer.     
  
The tasks assigned through this contract must adhere to the implementation time frames 
stipulated in Article 1.3 of the ITT and Article 18.1 of the Special Conditions. 
 
Upon completion of the tasks assigned through this contract, the Contractor will provide a 
detailed conservation report. This report shall include: scientific analysis; documentation; 
historical background; detailed insight of the paintings’ manufacturing technique; current state 
of conservation; past treatments; detailed explanation and justification of every conservation 
and restoration treatment; and preventive conservations measures recommended for the 
preservation and maintenance of both artefacts after treatment. Such report will have the 
necessary EU publicity requirements which will be communicated to the Contractor by the 
Contracting Authority.  

  

4.3 - Project Management 
  

4.3.1 Responsible Body 

  

 The Contracting Authority responsible for managing this contract is the Fondazzjoni ghall-
Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 

  

4.3.2 Management Structure 

  

 The role of the Project Leader is vested upon the Head of the Fondazzjoni ghall-Patrimonju 
Kulturali ta' l-Arcidiocesi ta' Malta as represented by the appointed Technical Expert and the 
project coordinators appointed by the Contracting Authority. The Contractor shall report to the 
Technical Expert and the Project Co-ordinators as representatives of the Project Leader. Any 
decisions which affect the contract objectives and results, related deadlines and financial aspects 
shall be taken into account following consultation with and approval by the Contracting Authority.  
During the execution of the services and works, the Contracting Authority shall moreover be 
involved in the supervision of the activities involved to the extent to be able to ensure prompt 
consultation and communication between the parties involved, liaison between the Contractor 
and third parties and monitoring of the services and works to be executed by the Contractor. 
 
Communications between the Contracting Authority and/or its Technical Representative on one 
hand, and the Contractor on the other, shall be exclusively in writing and in the English language. 
Specific and standard procedures of communication (templates of request for information, 
contract submittal, time of communication and for replies, frequency of meetings) shall be 
agreed among the Contracting Authority and the winning bidder within fifteen (15) days from the 
Commencement Date of the Contract.  
 
The Contractor shall abide by the conditions stipulated in Article 7 Contractor’s Obligations, of 
the Special Conditions to the Contract. 
 

  

4.3.3 Facilities to be provided by the NGO and/or other parties 

  

 It is not envisaged that the Contracting Authority will be providing any facilities to the Contractor. 
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5. Logistics and Timing 
  

5.1 – Location 
  

 The two paintings are located inside the Church dedicated to the Immaculate Conception, Msida, 
Malta. 

  

5.2 - Commencement Date & Period of Execution 
  

 Article 18.1 of the Special Conditions will determine the actual commencement date and period 
of execution. The sequence of how the paintings will be worked upon and completed will be 
instructed by the Contracting Authority and carried out within the specified maximum period of 
20 weeks from contract commencement. 
 

  

6. Requirements 
  

6.1 – Personnel 
  

6.1.1 Other Experts 

  

 Any other conservator-restorer/s supporting the Key Expert to work on the paintings must also 
be in possession of a qualification of at least MQF Level 6 in the conservation-restoration of 
paintings and must have necessary warrant. The utilisation of these other experts must be 
factored in the price quoted for this tender. No additional remuneration will be entertained for 
the provision of these services. 
 
All experts must be independent and free from conflicts of interest in the responsibilities 
accorded to them. 
 
The selection procedures used by the Consultant to select these other experts shall be 
transparent, and shall be based on pre-defined criteria, including professional qualifications, 
experience and language skills.  The findings of the selection panel shall be recorded.  The 
selection of experts shall be subject to approval by the Contracting Authority. 

  
 

6.1.2 Support Staff and Backstopping 

  

 The contractor shall provide their own expertise. Furthermore, should the need arise for the 
Team Leader to make use of additional staff other than those they have available, to supplement 
duties intended by this contract, the cost of engaging such staff will be borne by the contractor. 
 
Scientific experts, secretarial/administrative roles and any on-site assistants, etc., required for 
the completion of the contract, are considered part of the contract’s global price. 

  
 

6.2 – Accommodation 
  

 The conservator-restorer shall make use of his/her own office/laboratory, office/laboratory 
support, materials and equipment. All office/laboratory expenses including stationery and 
printing are to be covered by the global price quoted.  
 
It must be ensured that the conservator-restorers have sufficient working space that enable the 
work on both paintings if necessary.  
 
Site meetings may be held as and when required.  
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6.3 - Facilities to be provided by the Consultant 
  

 The Consultant shall ensure that experts are adequately supported and equipped. In particular it 
shall ensure that there is sufficient administrative, secretarial and interpreting provision to 
enable experts to concentrate on their primary responsibilities. It must also transfer funds as 
necessary to support its activities under the contract and to ensure that its employees are paid 
regularly and in a timely fashion. 
 
All expenses such as transport, report production, equipment, office support, support staff, etc., 
must be included in the global price. 
 

  

6.4 – Equipment 
  

 No equipment is to be purchased on behalf of the Contracting Authority / beneficiary country as 
part of this service contract or transferred to the Contracting Authority / beneficiary country at 
the end of this contract.  Any equipment related to this contract which is to be acquired by the 
beneficiary country must be purchased by means of a separate supply tender procedure. 

  

7. Reports 
  

7.1 - Reporting Requirements 
  

 The Contractor must submit detailed reports for each artefact listed in this contract as follows:  
 
The inception report on each artefact must contain all the following information:  

- a historical background;  
- past interventions; 
- results obtained through scientific analysis;  
- the manufacturing technique;  
- an in-depth condition assessment for each artefact;  
- treatment proposals (indicating the materials to be used – such as consolidants, solvents, 

etc); and  
- related documentation and photographic documentation for each painting.  

 
This is to be followed by a detailed treatment proposal indicating the treatment methodology 
and full list of materials intended to be used during treatment. The draft inception report must 
be submitted within two (2) weeks from the order to start works for the approval of the 
supervisor. The Contractor will be obliged to carry out revisions that may be deemed necessary 
by the supervisor engaged by the Contracting Authority. Revised version/s of the inception report 
must be submitted within 7 calendar days from receipt of the feedback from the supervisor 
engaged by the Contracting Authority. Delays in submitting the inception report within the 
stipulated timeframe will result in delay penalties as stipulated in the Special Conditions of the 
Contract. 
  
Upon completion of the tasks assigned for this contract, the Contractor shall submit a final report 
for each painting providing all necessary information on the:  

- historical background;  
- scientific analysis results;  
- detailed description of each painting’s manufacturing technique;  
- an in-depth state of conservation;  
- treatment proposals indicating the treatment methodology and materials for each 

painting as explained in Section 4.2 of the Specific Activities.  
- Preventive conservation measures needed to preserve the artworks after treatment.  
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The respective draft final report must be submitted within two (2) weeks from completion of the 
restoration works on the paintings. The Contractor will be obliged to carry out revisions that may 
be deemed necessary by the supervisor engaged by the Contracting Authority. Revised version/s 
of the respective final report must be submitted within 7 calendar days from receipt of the 
feedback from the supervisor engaged by the Contracting Authority. Delays in submitting the 
respective final report within the stipulated timeframe will result in delay penalties as stipulated 
in the Special Conditions of the Contract. 
 
All reports will have the necessary EU publicity requirements which will be communicated to the 
Contractor by the Contracting Authority. 

  

 

7.2 - Submission & approval of inception and final reports 
  

 All reports are to be submitted to the Contracting Authority accompanied by the necessary 
supporting non-invasive scientific results and documentation which provides evidence of the 
conservation-restoration work conducted as assigned in this contract. The reports must be written 
in English.  The Contracting Authority is responsible for approving the inception and final reports. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Retention Guarantee 

5.5 – General Conditions of Contract 

The full set of General Conditions for Works Contracts, for Supplies Contracts and for 
Services Contracts (latest version as applicable on the date of the publication of this 
tender) are included in the tender pack. 
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which they 
may have. 
 
These general conditions will form an integral part of the contract that will be signed with 
the successful tenderer/s. 


