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SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 

1. General Instructions 
  
1.1 

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this 
tender document, including subsequent Clarifications issued by the Non-Governmental 
Organisation (NGO), whatever the economic operator’s own corresponding conditions may 
be, which through the submission of the tender is waived. Tenderers are expected to 
examine carefully and comply with all instructions, forms, contract provisions and 
specifications contained in this tender document. These Instructions to Tenderers 
complement the General Rules Governing Tenders for NGOs Version 1.0. 

No account can be taken of any reservation in the tender in respect of the 
procurement documents; any disagreement, contradiction, alteration or deviation 
shall lead to the tender offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, 
located at Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square, Floriana FRN 1535 MALTA. Any references 
in the tender document or tender forms to uploading of tender documentation and forms 
is to be ignored. Tenderers must submit one original tender offer as well as a soft copy 
on a USB (soft copies of the tender offers submitted on CD are strictly not acceptable). 
Furthermore, in the soft copy of the tender offer, Tenderers must submit the Bill of 
Quantities duly filled in in excel format apart from a scanned copy of the filled in Bill 
of Quantities. It is important that the full tender bid package is provided in soft copy 
given that due to Covid 19 pandemic, utilisation of the soft copy will be highly 
required throughout the evaluation process. Tender reference number and tender 
title must be clearly indicated on the sealed bid.  Prospective tenderers take full 
responsible to submit their offer by the set tender submission deadline. 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 

1.2 The subject of this tender is the Conservation-Restoration Works of an apse painting at 
the Parish Church of Saint Gregory the Great, Sliema.  
 
 

 Depiction and measurements of the artworks: 
 
The artwork depicts the Gregorian (or Augustinian) Mission and Enthroned Christ 
flanked by angels. The apse is approximately 8 meters wide, 4 meters deep, and 12 
meters high. 
 

  
1.3 The place of acceptance of the services shall be the Parish Church of Saint Gregory the 

Great, Sliema and the time-limits for the execution of the contract shall be of sixty (60) 
weeks, and the INCOTERM2010 applicable shall be Delivery Duty Paid (DDP). 
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1.4 
 
 
 
 
 
 
 
 
 

 

1.5 

The Estimated Procurement Value for this Call for Tenders has been based on 
comprehensive research including appropriate financial analysis. In the context of this 
procurement, the Estimated Procurement Value, based on market research, is that of 
€101,000 excluding VAT. 
 
The purpose of this value shall be the guidance of prospective bidders when submitting 
their offer and is not to be considered as a binding capping price.  
 
Therefore, the published Estimated Procurement Value is not restrictive and final on the 
Contracting Authority. Economic Operators are free to submit financial offers above or 
below the Estimated Procurement Value. However, the Contracting Authority reserves the 
right to accept or reject Financial Offers exceeding the Estimated Procurement Value. 
 
 
This is a unit-price/bill of quantities contract. 

  
1.6 This call for tenders is being issued under an open procedure. 
  
1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' 

Malta. 
 

1.8 This tender is not a reserved contract. 
 

 
2. Timetable 

  
2.  

 DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from the NGO 
 

Clarification requests should be addressed to: NGOs e-mail 
address 
 

 

 
05/05/2022 

 
 

17.00(CEST) 

Last date on which additional information can be issued by the 
NGO 12/05/2022 20.00 

(CEST) 
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Deadline for submission of tenders 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs).  

19/05/2022 09.30 
(CEST) 

Tender Opening  
Due to the Covid-19 Pandemic tender opening session will take place 
23/05/2022 and general public will not be allowed to attend physically. 
Tenderers are to leave their email address when submitting the tender 
and a TEAMS invitation will be sent to the bidders to connect should they 
wish to witness the tender opening session.  

23/05/2022 09.30 
(CEST) 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 
 
 

  
 

3. Lots 
  
3.1 This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 
 

  
 
 

4.1 
 

4. Variant Solutions 
 

Variant solutions are not permissible. 
 

 
 
 

5.1 

 
5. Financing 
 
The project is co-financed by the European Union/Government of Malta, in accordance 
with the rules of Operational Programme I – European Structural and Investment Funds 
2014-2020 programme. 

 
 

5.2     

 

The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-
Arcidiocesi ta' Malta. 
 

  
 

6. Clarification Meeting/Site Visit/Workshop 
  
 
6.1 

 
No clarification meeting/site visit is planned. 
 
Meetings between economic operators and the NGO, other than that provided in this 
clause during the tendering period are not permitted.  

 

  
 

7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators must 

provide evidence that they meet or exceed certain minimum criteria described 
hereunder. 
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 (A) Eligibility Criteria 
  
    

    

 (i) 
 
(ii) 
 
 

(iii) 
 

No Bid Bond is required. (Note 1) 
 
Declare agreement, conformity and compliance with the General Rules Governing 
Tenders for NGOs. (Note 2A) 
 
Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the form 
with title Statement on Conditions of Employment. (Note 2A) 

 

    

 (iv) 
 

(v) 
 

Power of Attorney (if applicable) (Note 2A) 
 

Information re Joint Venture/Consortium (if applicable) (Note 2A) 
 
 

 

 (B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted 
through the completion of the following declaration forms:  

    

 (i) Declaration concerning exclusion grounds (Note 2A)  

 (ii) Declaration concerning Selection Criteria (Note 2A)  

  
 
   
 (C) Technical Specifications 
  
  Tenderer’s Technical Offer in response to specifications. (Note 3) 

 
The Technical Offer shall constitute the following: 
 
 

1. KEY EXPERTS: (Note  3) 
 

a) Main conservator-restorer: The expert must be in possession of: (1) a 
Maltese warrant (or a temporary Maltese warrant) specialised in the 
treatment of canvas and wall paintings; and (2) at least MQF Level 6 in 
conservation and restoration of canvas and wall paintings. He/she will be 
responsible for the works - to oversee and co-ordinate the works with the 
supervisor of the Contracting Authority in charge of the project. He/ she 
shall act as a single point contact for the duration of works. This Key 
Expert must submit a signed Statement of Exclusivity Declaration together 
with a copy of the CV and documentation that provides evidence of the 
level of the qualification of the proposed Key Expert.   

 
 

b) An Architect and Civil Engineer - A warranted ‘Perit’ who will assume all 
the responsibility in terms of the legal obligations as arising under Maltese 
law (Warrant Number to be declared). 
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c) A Conservation scientist (MQF level 6). S/he will be responsible to take 
the samples and carry out analysis and present a detailed report with the 
interpretation of all samples. 

 
d) A Health and Safety officer. 

 
 

ORGANISATION & METHODOLOGY: (Note 3) 

 
Rationale 
 
 

 An objective analysis of the Terms of Reference demonstrating the 
degree of understanding of the Project Scope as described in the Terms 
of Reference 

STRATEGY 

 Proposal of scientific investigations  

 Brief historical research of the site and artist 

 Brief description of the painting’s manufacturing 
technique 

 Assessment of the current state of conservation 

 Brief description of past treatments (if any) 

 Treatment proposal (for both the lower and upper parts 
of the apse), clearly stating the most likely treatment 
methodology and materials 

  

3. TIMETABLE OF ACTIVITIES: (Note 3) 

A Gantt Chart is to include and identify major milestones in execution of the contract, 
including an indication of how the achievement of these would be reflected in any 
reports, particularly those stipulated in the Specific Activities. Once the contract is 
awarded, the Programme of Works may be revised together with the Contracting 
Authority in relation to the sequence of the works of art to be restored to ensure that 
the restoration-conservation works on specific paintings do not disrupt the Church 
calendar functions. The duration of implementation is 60 weeks.  

 
 
4. MATERIALS USED (Note 3) 

Confirmation that the materials to be used comply with the Terms of Reference of 
Section 4 of the Tender. 

 

  
(i) 
 
 
 

 
Literature as per Form marked ‘Literature List’ to be submitted with the Technical 
offer at tendering stage.  
 
No changes to the information provided in the Literature submitted will be 
allowed. Literature submitted shall be rectifiable only in respect of any missing 
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(ii) 
 

documents. (Note 2B) 
 
Samples as per section in Form marked ‘Literature List’ maybe requested during the 
evaluation stage to supplement the technical offer submitted. If requested, the 
Samples must be submitted within 5 working days of being notified to do so. Not 
applicable for this tender.  (Note 3) 
 

  
(D) Financial Offer 

  
 (i) 

 
 

(ii) 

The Tender Form and Tenderer’s Declaration are to completed and submitted with 
the offer. (Note 3) 
 

A financial offer is to be submitted by filling in the Bill of Quantities and is to be 
calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand Total) for the services 
tendered. (Note 3) 
 

 

    

  
 Notes to Clause 7: 

 
1. Tenderers will be requested to clarify/rectify, within five (5) working days from 
notification, the tender guarantee only in the following four circumstances: incorrect 
validity date, and/or incorrect value, and/or incorrect addressee and incorrect name of the 
bidder. Rectification in respect of the Tender Guarantee (Bid Bond) is free of charge. 
 
2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete 
documentation, and/or submit any missing documents within five (5) working days from 
notification.  
 
     B) Tenderers will be requested to rectify/submit only missing documents within five (5) 
working days from notification. No changes to the information provided in the Literature 
submitted will be allowed. Literature submitted shall be rectifiable only in respect of any 
missing information. 
All Rectifications are free of charge. 
 
3. No rectification shall be allowed. Only clarifications on the submitted information may 
be requested. 

 
 
 

8.1 

 

8. Tender Guarantee (Bid bond) 
 
No tender guarantee (bid bond) is required. 

 
 

9. Criteria for Award 
  
9.1 The sole award criterion will be the price. The contract will be awarded to the tenderer 

submitting the cheapest priced offer satisfying the administrative and technical criteria. 
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 
 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an interest 
or who has been harmed or risks being harmed by an alleged infringement or by any 
decision taken including a proposed award in obtaining a contract, a rejection of a tender 
or a cancellation of a call for tender after the lapse of the publication period, may file an 
appeal by means of an objection before the Review Board, which shall contain in a very 
clear manner the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the 
NGO has by fax or other electronic means sent its proposed award decision or the 
rejection of a tender or the cancellation of the call for tenders after the lapse of the 
publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award 
or of the cancellation of the call for tenders shall be accompanied by a summary of the 
relevant reasons relating to the rejection of the tender as set out in regulation 242 or the 
reasons why the call for tenders is being cancelled after the lapse of the publication 
period, and by a precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per 
cent of the estimated value set by the NGO of the whole tender or if the tender is divided 
into lots according to the estimated value of the tender set by the NGO for each lot 
submitted by the tenderer, provided that in no case shall the deposit be less than four 
hundred euro (€400) or more than fifty thousand euro (€50,000) which may be refunded as 
the Public Contracts Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the 
NGO as the case maybe that an objection had been filed with his authority thereby 
immediately suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the 
contract during the period of ten calendar days allowed for the submission of appeals. The 
award process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 
 
a. any decision by the General Contracts Committee or the Special Contracts 
Committee or by the NGO shall be made public by affixing it to the notice-board of the 
same NGO as the case may be or by uploading it on Government’s e-procurement platform 
prior to the award of the contract if the call for tenders is administered by the NGO; 
b. the appeal of the complainant shall also be affixed to the notice-board of the 
Review Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 
 

c. the NGO and any interested party may, within ten calendar days from the day on 
which the appeal is affixed to the notice-board of the NGO and uploaded where 
applicable on the Government’s e-procurement platform, file a written reply to 
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the appeal. These replies shall also be affixed to the notice-board of the Review 
Board and where applicable it shall also be uploaded on the Government’s e-
procurement platform; 

 
 

d. within three working days of the publication of the replies, the Secretary of the 
Review Board shall prepare a report (the Analysis Report) analysing the appeal and 
any reply to it. This report shall be circulated to the persons who file an appeal 
and to all parties who submitted a reply to the appeal; 

 
 

e. after the preparatory process is duly completed, the Director or the Head of the 
NGO shall forward to the Chairman of the Review Board all documentation 
pertaining to the call for tenders in question including files, tenders submitted, 
copies of deposit receipts and any motivated letter; 

 
 

f. The secretary of the board shall inform all the participants of the call for tenders, 
the NGO of the date or dates as the case maybe when the appeal will be heard; 

 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date 
to be fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgement 
for a later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and 
of everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by 
the parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 

 
2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the contract. 

 
2.2 The language used shall be English. 
 

Article 3: Order of Precedence of Contract Documents 

 
3.1 The contract is made up of the following documents, in order of precedence: 

  
(a) the Contract, 
 (b) the Special Conditions, 
 (c) the General Conditions, 
 (d) the NGO’s technical specifications and design documentation, 
(e) the Contractor’s technical offer, and the design documentation (drawings), 
 (f)  the bill of quantities (after arithmetical corrections)/breakdown, 
 (g) the tender declarations in the Tender Response Format, 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

 
 

Article 4: Communications 
4.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contact details of the contracting Authority are as follows: 
 
 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square,  
Floriana FRN 1535 MALTA. 
Tel: (356) 21 245350  
Email: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Project Manager on one hand, 
and the Contractor on the other, shall be exclusively in writing and in the English language.  
Specific and standard procedures of communication (templates of request for information, 
contract submittal, site instructions, time of communication and for replies, frequency of 
meetings) shall be agreed among the Contracting Authority and the winning bidder within 
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified in 
these Special Conditions and in Section 4 – Technical Specifications. 

  
Article 5: Supervisor and Supervisor's Representative 

 
 
 
 

 
The contractor shall inform the Contracting Authority about all stages of progress of the 
project. Any unauthorized halting of works will not be allowed and no extension in the 
implementation time frame will be granted in such instances. The Contractor shall seek prior 
approval from the Contracting Authority to halt works on site. 

 
 

The Contracting Authority will appoint its delegated representative who will liaise and oversee 
the works related to this contract. 

5.6 The Contractor shall be responsible to provide all access necessary for verifying and inspecting 
the works carried out and the items being provided. 
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Article 6: Assignment 
 

 Requests from the contractor for a change in assignment will not be allowed except in the case 
of force majeure which results in the Contractor being unable to carry out the tasks assigned in 
the contract. 

 
Article 8: Supply of Documents 

8.4 
 
 
 

The contractor shall follow closely all instructions specified in the documents submitted with 
this tender and any other documentation provided to him by the Contracting Authority during 
the course of the works. Any documents prepared by the Contractor are to be submitted for 
approval to the Contracting Authority, the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. 
 
The Contractor shall employ the use of standard forms provided by the Contracting Authority 
and Project Manager representing the Contracting Authority for the approval of drawings and 
other documents provided by the Contractor, including those requested by the same 
Contracting Authority and Project Manager.   
 
Any drawings and other documents shall be approved or otherwise by the Project Manager 
representing the Contracting Authority the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. Any such drawings and other documents not 
submitted through the means described above shall not be considered. 
 
Any documents and drawings prepared by the Contractor are to be submitted for approval to 
the Contracting Authority and the Project Manager representing the Contracting Authority, the 
procedure being agreed to between the parties as indicated in Clause 4 of the Special 
Conditions. 
 

 

Article 9: Access to Site 
 
9.1  
In addition to sub Article 9.1 of the General Conditions, the contractor is expected to take 
into consideration the limited vehicular access to the site and should ensure that he 
obtains the necessary authorisation from the Rabat Local Council whenever access to the 
Parish Church is required. 
  
Contractor should use adequately sized vehicles for the transportation of materials to and 
from the site given that access to the site is also physically restricted. 
 
No work shall be carried out on the site outside opening hours or on the recognized days 
of rest unless prior approval is given by the Contracting Authority. 
 
The contractors may be required to suspend works being carried out in order not to 
disturb any official function or activity held as indicated by the Contracting Authority. The 
contractor will be notified of such suspension of works at least 48 hours in advance and 
will not be eligible for compensation other than an extension of time. 
 
The contractor is to note that access to the public/private buildings shall be maintained 
at all times and shall maintain pedestrian and vehicular access (where applicable) at all 
times. 
 
The Contractor shall be obliged to ensure avoidance of disruption and inconvenience to 
the day today business on and around the site. 
 
To this effect, the contractor and his employees shall be required to abide by the 
instructions issued from time to time by the Contracting Authority and shall ensure that 
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all works are carried out without jeopardizing the security of the place. 
 

 
 

Article 10: Assistance with Local Regulations 
10.3 The contractor is responsible for complying with local regulations at his expense to ensure the 

project is compliant with all the relevant local regulations. 
  

 
 
 Article 11: The Contractor’s Obligations 

11.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
11.9 
 
 
 
11.11 
 
 
 
 

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 
and of all required working methods. The Contractor shall be responsible for all Contractors’ 
documents and works. 

   
The Contractor shall, whenever required by the Contracting Authority, submit details of the 
arrangements and methods that the Contractor proposes to adopt for the execution of the 
Works. No significant alteration to these arrangements and methods shall be made without this 
having previously been notified to the Contracting Authority.  
   
The Contractor shall, as specified in the contract or as instructed by the Contracting Authority 
allow appropriate opportunities for carrying out work within the site to: 

 
a) Personnel of the Contracting Authority, 
b) Any other sub-contractors employed by the Contracting Authority, and 
c) The personnel of any legally constituted public authorities; 
 

 
who may be employed in the execution on or near the Site of any work not included in the 
contract. 
 

 Any such instruction shall only constitute a variation if and to the extent that it causes the 
Contractor to incur Unforeseeable Cost. Services for these personnel and other contractors 
may include the Contractor’s Equipment, Temporary Works or access arrangements which are 
the responsibility of the Contractor. 
 
The Contractor shall; 

 
a) Comply with all applicable safety regulations; 
b) Take care of the safety of all persons entitled to be on the Site; 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons; 
d) Provide fencing, lighting, guarding, and watching of the Works until completion and 

taking over under the Contracting Authority’s taking over, and 
e) Provide any Temporary Works (including footways, guards, and fences) which may be 

necessary, because of the execution of the Works for the use and protection of the 
general public. 

 
As per article 15.4 of the Special Conditions. The Contractor shall draw up and submit for the 
Project Manager’s approval an updated programme of works to reflect the actual dates of 
execution of contract within 5 working days from written request by the Project Manager. 
 
The contractor shall draw up and submit any drawings as well as any literature, documents or 
items required for the execution of the works and submit them for approval to the Contracting 
Authority and its Project Manager, the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. Further to the provision in Article 11.11 of the 
General Conditions, any such detailed drawings shall be submitted within 5 working days from 
written request by the Project Manager. 
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11.17 
 
 
 
11.20 
 
 
 
 
 
 
 
 
 
 
 
 
11.21 
 
 
 
 
 
 
 
 
11.22 
 
 
 
11.23 
 
 
11.24 
 

 
11.25 
 
 
11.26 
 
 
 
 
 
 
11.27 
 
 
 
 
11.28 

 
Any such documents will remain the property of the Contracting Authority and the Contractor 
may not reproduce or communicate them to third parties except with the Contracting 
Authority’s agreement.  
 
Further to Article 11.2 in the General Conditions, the contractor shall deploy the necessary 
resources so as to maintain a good progress of work on the site and shall also, where 
necessary, undertake to perform works outside normal working hours, and on public holidays 
and weekends at no additional cost to the Contracting Authority, so as to ensure the 
completion of the Works within the required time-frame, in accordance with the Technical 
Requirements and with the Period of Execution.    
 
Furthermore, the contractor shall be expected to be co-operative and allow the use of his 
scaffolding and/ or other facilities available on site for the efficient execution of the above-
mentioned works. Same contractor will not be entitled to any compensation (financial or 
otherwise) for these services, etc 

 
The Contractor shall be obliged to follow any and all instructions issued by the Contracting 
Authority in relation to the Works in so far as this fall within the overall scope of the Contract. 
 
The Contractor shall also, in addition to the above, take any necessary action to ensure and 
maintain the health and safety of his employees, together with those of the employees of the 
Contracting Authority, any other contractor engaged on the site, together with the general 
public and shall follow any relevant instructions and /or recommendations of the contractor’s 
Health and Safety Offices to fulfil the obligations set out in the Legal Notice 281/2004 (SL 
424.29) 
 
In addition to other obligations arising under the Contract pertinent to the execution of the 
Works, the Contractor shall, following completion of same, fulfil all obligations during the 
Defects Liability Period as outlined in Article 58 of these Special Conditions. 

 
The Contractor shall not dismantle the scaffolding prior to the approval of the Contracting 
Authority.  The contractor shall give the Contracting Authority’s personnel in charge at least 
one week notice to allow for a final inspection of the works 

 
All lifting equipment used on site shall be certified by a warranted Mechanical Engineer 
throughout the whole duration of the works, in accordance with the regulations issued by the 
Occupational Health and Safety Authority. 
 
Copies of the certificates shall be sent to the Contracting Authority’s personnel before 
commencement of work and as necessary should the six (6) month certification period elapse.  
 
The Contractor will be available to attend regular site, management and progress meetings.  
 
 
The Contractor shall declare all the materials that will be used for the works and ensure that 
the said materials have been tested and approved for the conservation and restoration of 
paintings in peer-reviewed and reputable conservation literature. The materials should be 
stable, compatible with the paintings, and remain reversible. The Contractor should clearly 
declare all the materials (and their method of application) to the Project Manager and seek 
their approval prior application. The workmanship is to be of first class character, and the 
degree of finish such as the Contracting Authority shall require. 
 
No methods or materials are to be used other than that stated in this contract. Should there be 
any discrepancy between the method statement and execution of works, including materials 
without the knowledge of the Contracting Authority or its representative, the Contractor will 
be held responsible for any inferior results, errors and defects that may occur in the work 
through neglect of this precaution. 
 
The Contracting Authority may adopt any means it may deem fit to satisfy itself that the 
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11.29 
 
 
11.30 
 
 
 
 
11.31 
 
 
 
 
11.32 
 
 
 
 
 
 
11.33 
 
 
 
 

materials specified are actually used, and shall have power throughout the contract, to inspect 
without giving previous notice the entire work or any part thereof, may be in progress.  The 
Contracting Authority reserves the right to demand that the Contractor amends or alters 
anything that the Contracting Authority may deem as necessary and to reject any parts of the 
work for which it may disapprove. 
 
Each trade is to make good after itself and provision for such work shall be made in respective 
rates. 
 
A suitable “housekeeping” programme shall be established before commencement of the 
project and be continuously implemented on the Site. During the execution of the works, the 
Contractor shall keep the site reasonably free from all unnecessary obstruction, and shall 
restore or dispose of any Contractor’s equipment and surplus materials and clear away and 
remove from the site any wreckage, rubbish or temporary works no longer required 
 
On completion of the Works, the Contractor shall clear away and remove from site all 
Contractor’s equipment, surplus material, rubbish and temporary works of every kind, and 
leave such part of the site and works clean and in a workmanlike condition to the Contracting 
Authority. 
 
Where during his course of work, the Contractor causes any damage to the Contracting 
Authority’s equipment or facilities, the Contractor must report the damage immediately to the 
Contracting Authority.  The Contracting Authority shall rectify the damage in any way is 
deemed fit by the Contracting Authority, the cost and expense thereof shall be borne by the 
Contractor.  The Contractor is required to replace/repair or makes good the loss suffered by 
the Contracting Authority due to any damage caused by the Contractor during the execution of 
the work. 
 
The Contractor shall be obliged to follow any and all instructions issued by the Project Manager 
representing the Contracting Authority in relation to the Works insofar as this fall within the 
overall scope of the Contract. Regular site, management and progress meetings will be 
organised by the Project Manager representing the Contracting Authority to monitor both the 
progress and the quality of the works.     

 
Article 13: Performance Guarantee 

13.1 
 
 
 
 
13.3 
 
 
 
 

The Contractor shall, within 15 days of receipt of the contract for signature, furnish the 
Contracting Authority with the original guarantee for the full and proper performance of the 
contract. It shall not exceed 4% where the amount of the total contract value is between 
€10,000 and €500,000 ex VAT. 
 
The performance guarantee shall be in the format given in Section 5 and shall be provided in 
the form of a bank guarantee.  It shall be issued by a bank in accordance with the eligibility 
criteria applicable for the award of the contract. 
 
Furthermore, the Contracting Authority will not affect any payment to the Contractor until the 
performance guarantee has been submitted. 

  
13.8 The performance guarantee shall be released within 30 days of the signing of the Provisional 

Acceptance Certificate including any snag lists 

 
 

Article 14: Insurance 
 
14.1 
 
 

 
Without any prejudice to Article 14.1 a, b, c of the General Conditions, the contractor shall 
take out insurance in both his own and the Contracting Authority’s name against any loss or 
damage to any of the property to which this document refers or any damage to third party 
property for which he is liable under the contract. The contractor is required to insure for the 
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14.2 
 
 
 
 
 
14.3 
 
 
 
 
14.6 
 
 
 
 
 
 
 
 
 
 
 
14.9 
 
 
 

whole duration of the contract against risk of damage to the historic fabric of the works of art 
and the building itself being restored through this contract for the amount of €235,000 per 
accident with the number of occurrences unlimited.  
 
Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is required to 
insure for the whole duration of the contract for the amount of €1,500,000 per accident with 
the number of occurrences unlimited against each party’s liability for any loss, damage, death 
or bodily harm, that may be caused to third parties, or to any person that is authorized to be 
on site at any given time, or any damages to property belonging to third parties, including loss 
of profits that may be sustained by third parties. 
 
Amount per personal injury and unlimited occurrences as specified in Article 14.2 of the 
Special Conditions. 
 
The insurance policy must be submitted by the Contractor to the Contracting Authority within 
four weeks from signing of the contract. 
 
Should the artefacts be restored off-site transport, packing and insurance for transport to and 
from the Church at Sliema will be provided by the Contractor. The Contractor will not be 
allowed to remove the artefacts from the Church prior to submitting the necessary insurance 
cover which is in accordance with the requirements of this tender. Failure to provide the 
insurance in a timely manner, will result in the application of penalties as specified in Article 
18.1 of the Special Conditions and execution of the contract will be suspended and no 
extension of time to cover such suspension will be granted. 
 
Should the artefacts be treated off-site at the Contractor’s laboratory, the Contractor shall 
supply the firm’s insurance policy for artefacts under their care, which shall include coverage 
against all risks of physical loss or damage from any cause, while on location in the 
Contractor’s laboratory, including but not limitedly, loss, theft, damage or destruction 
incurred during the works. 
 
The Contractor shall however bear sole responsibility regardless of any exceptions, exclusions 
or limitations, to the insurance policies covering the artefact, regardless of fault, or degree of 
care exercised by the Contractor.  In case of any damage, the Contracting Authority reserves 
the right to claim for depreciation in value in addition to restoration costs. 
 
The artefact or any part of the artefact that may be totally or partially damaged must be 
returned to the Contracting Authority regardless of any insurance claim.  Neither the 
Contractor nor the Insurance Company is entitled to take the damaged artefact and/or parts of 
it in return to any payment of insurance value after a claim.  The Contractor is obliged to 
include such a provision in the ‘Insurance Certificate’, presented to the Contracting Authority. 
The Contracting Authority has the right to withhold transferring the artefact until insurance 
documents are rectified accordingly by the contractor. No extension of time will be granted to 
the Contractor in such circumstances. 

 
 
 
 
15.1 
 
15.2 
 
 
15.4 
 
 
 

Article 15: Performance Programme (Timetable)  

 
The Contractor shall provide a detailed Programme of Works. 
 
 
The project shall be completed within 60 weeks from the letter of order to start works. 
 
 
The Programme of Works shall be updated monthly or whenever required by the Contracting 
Authority, to be in line with the progress of the actual Works. The Programme of Works shall 
be accompanied by sufficient data and information together with all the necessary details of 
required labour force, etc. The Contracting Authority shall approve the Programme of Works 
within ten (10) working days from submission by the Contractor to the Contracting Authority. 
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17.1 
 
 
 
 
17.7 
 
 
 
 
 
 
 
18.1 
 
 
18.2 
 
 
 
18.4  

Should the Contracting Authority consider any alteration in or addition to the Programme of 
Works as submitted, the Contractor shall conform therewith without additional cost. Any 
changes to the Programme of Works shall be approved by the Contracting Authority. 
 

Article 17: Contractor’s Drawings 
 
The Contractor shall submit to the Project Manager representing the Contracting Authority for 
approval any drawings, documents, programme of works, technical literature, samples and /or 
models that the Project Manager may reasonably require for the performance of the contract 
within 5 working days from written request by the Project Manager representing the 
Contracting Authority or from date when meeting where minutes are taken. 

Further to the provisions of Article 17.7 of the General Conditions, the Contractor must submit 
a full set of the final drawings upon completion of the project and must do so within 30 days 
from issuing of the Partial Provisional Acceptance Certificate. Failure to do so will result in a 
daily penalty of fifty (50) euro up to a maximum of 1% of the contract value. 

 

Article 18 Sufficiency of Tender Price   

 
Further to the provisions of Article 18.1 of the General Conditions, no claim for extra payment 
arising from lack of knowledge of the artefact/site’s condition shall be entertained. 
 
The rates tendered shall be considered as inclusive and as covering all the works specified as 
well as any other work which notwithstanding their omission are, either contingent, 
complementary or indispensable for the execution of the contract in its entirety and as 
intended. 
 
No pleas of ignorance of conditions that exist or that may be encountered in the execution of 
the work under this contract, as a result of failure to make the necessary examinations and 
investigations shall be accepted as an excuse for any failure or omission on the part of the 
Tenderer to fill in every detail and all the requirements of the said Tender document or shall 
be accepted as a basis for any claim whatsoever for extra compensation.  

 
 

Article 19 Exceptional Risks 
 
19.6  Further to the provisions of Article 19 of the General Conditions, if the Contractor is 

granted an extension of time in the implementation of the works, the Contractor cannot 
make a request for financial compensation for extension of time. 

 

Article 20: Safety on Site 
 
20.2 Further to the provisions of the General Conditions, it is the obligation of contractors to 

carry out a suitable, sufficient and systematic assessment of all the occupational health and 
safety hazards which may be present at the place of work and the resultant risks involved 
concerning all aspects of the work activity.  

 
20.3 Further to the provisions of the General Conditions, it is also the duty of the contractor to 

cooperate with other employers, contractors and, or self-employed persons who share a 
common work place, on the implementation of Health and Safety provisions. The 
contractor or his designate shall co-ordinate necessary actions in matters which concern 
protective and preventive measures and shall inform all on site as well as the Health and 
Safety Project Supervisor regarding any potential risks. 
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20.4 The Contractor shall, throughout the execution and completion of the Works and the 

remedying of any defects therein:  
 

 take full responsibility for compliance with Health and Safety Regulations in 
force from time to time; 

 without prejudice, have full regard for the safety of all persons on the site 
and keep the site (so far as the same is under his control) and the Works (so 
far as the same are not completed or occupied by the Employer) in an 
orderly state appropriate to the avoidance of danger to such persons; 

 without prejudice, provide and maintain at his own cost all lights, guards, 
fencing, warning signs and watching, when and where necessary, for the 
protection of the Works or for the safety and convenience of the public or 
others; and 

 without prejudice, take all reasonable steps to protect the environment on 
and off the site and to avoid damage or nuisance to the persons or to 
property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods of operation. 

 
Article 21: Safeguarding Adjacent Properties 

 
21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-operate 

with the appropriate Authorities and occupiers of adjoining land and buildings likely to be 
affected by the works, for all matters regarding access, monitoring, third party rights, and 
similar. 

 
Article 22: Interference with Traffic 

22.3 When un/loading materials and equipment, the Contractor must ensure that the roads 
surrounding the site shall remain open at all times. However, the Contractor must liaise 
with the Contracting Authority with respect to any traffic arrangements while the works are 
being carried out. The Contractor is responsible to obtain necessary permits that may be 
required if the works impacts traffic in any manner. 

 
22.4 The Contractor is responsible to obtain necessary permits that may be required 

 
 

Article 30: Patents and Licenses  

 
30.2 Further to the provisions of Article 30 of the General Conditions, all reports, documentation, 
software files, photographs, video footage, information, data, scientific analysis and any other 
information whatsoever collected by the Contractor shall be the intellectual property of the 
Contracting Authority. Copyright shall vest exclusively with the Contracting Authority 
 
 
The Contracting Authority shall have the right to retain, copy, distribute and publish all 
documentation submitted by the Contractor. 
 
The Contractor shall not have the right to use, reproduce, or disseminate any reports, and 
documentation of the works and other material concerning the project with the Contractor’s 
promotional and/or professional material/social media without the prior consent in writing of the 
Contracting Authority. 

 

Article 31: Commencement Date 
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31.1 The Commencement Date for this contract shall be 1 week from the Order to Start Works. The 

order to start works will not be issued later than one (1) month from the last date of signature 
shown on contract. The performance of the contract is to commence on order to start works. The 
Contractor must furnish the Contracting Authority with a certified true copy of the Insurance 
Policy together with all documentation related to Health and Safety prior to commencing works. 
 

 
 

Article 32: Period of Execution of Tasks 
  
32.1 The period of execution of task for the project covered by this contract shall be 60 weeks. 

 
The contractor will be expected to commit sufficient resources to carry out works to guarantee the 
completion of all the Works as specified in this tender within the stipulated implementation 
period.  

 
 
 
 
 
33.4 

 

Article 33 Extension of the Period of Execution of Tasks  

Further to the provisions of Article 33 of the General Conditions, should the Contractor be 
granted an extension of the period of execution of the tasks that are the subject of this 
contract, the Contractor cannot make a claim for financial compensation for such extension in 
the period of execution of the tasks of the contract. 
 

 
 

Article 34: Delays in Execution 
  
 The Contractor shall be liable to a deduction of 0.2% of the contract price per day's delay up to 

a limit of 20% of the total contract price. 
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate 
the contract and seek the services of a third party for the completion of works. The 
Contracting Authority reserves its right to recover financial compensation from the original 
contractor for costs incurred for the engagement of a third party contractor and completion of 
the works by said third party contractor. 

 
 

Article 35: Modification to the Contract 

 
35.8 The Contracting Authority has a right to increase or reduce works of a similar nature by a 

maximum of 15% of the contract value which have become necessary for the purpose of 
achieving the scope of the contract. These inter alia include the detection of unidentified 
works evident only once the interventions have commenced such as the repetition of 
conservation and restoration works 

 
35.9 The Contracting Authority will have the right to instruct additional works up to a maximum of 

15% of the contract value which have become necessary for the purpose of achieving the scope 
of the contract. Such works would be resulting from close inspection of works accessible only 
upon erection of scaffolding or exposed during the course of works. These inter alia include 
works evident only once the interventions have commenced and which result in alternative 
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restoration intervention works to those originally envisioned in the contract. 

 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be applicable to 

this contract. 
 

 
35.12 The provisions provided for in Article 35.12 of the General Conditions shall not be applicable to 

this contract. 
 

 
35.13 
 
 

The provisions provided for in Article 35.13 of the General Conditions shall not be applicable to 
this contract.  
 
 

 Article 37: Work Register 
 

37.1 
 
 
 
 
 

The Contractor shall maintain a Work Register (Work Diary) on the site, containing detailed 
daily reports in the template specified and/or approved by the leading Conservator and 
approved by the Project Manager representing the Contracting Authority, including at least the 
following information:  
 

(a) hours of work, number and type of workmen employed on the site, materials supplied, 
equipment in use, equipment not in working order, tests carried out in situ, samples, 
unforeseen circumstances, safety, health and welfare of persons and damage to 
property, progress of the Works, as well as progress of the Works orders given to the 
Contractor;   

(b) This Work Register shall be made on daily basis and take the form of a bound 
document with an original and two copies for each day. The original shall be filled out 
by the Contractor, who shall sign it, then reviewed by the Project Manager 
representing the Contracting Authority, who shall add his/her comments, if necessary, 
and countersign it. One copy shall be kept by the Project Manager representing the 
Contracting Authority for its own record.   

(c) Entries made in the work register as work progresses shall be signed by the Contractor 
and countersigned by the Project Manager representing the Contracting Authority. 
When the Project Manager reviews each page, he shall add his comments if necessary, 
to draw attention to deficiencies in the Works or to give warning of difficulties that 
may arise from the Contractors method of working. He may also instruct in this Work 
Register that work shall stop in certain circumstances and the Contractor shall take 
appropriate action immediately. Such instructions shall be followed up by 
Administrative Orders. If the Contractor objects, he shall communicate his views to 
the Project Manager within 15 days following the date on which the entry or the 
statements objected to are recorded. Should he fail to countersign or to submit his 
views within the period allowed, the Contractor shall be deemed to agree with the 
notes shown in the register. The Project Manager may examine the work register at 
any time and may make or receive a copy of entries which he considers necessary for 
his own record.  

 
 

 
Article 38 Rules of Origin 

 
38.1 There is no authorized derogation to the rules of origin. 
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Article 39: Quality of Works and Materials 
 

39.1 All designs, components, materials, and restoration interventions/methodologies shall be 
submitted to the Project Manager representing the Contracting Authority for written 
preliminary technical approval, prior to their implementation or procurement. All requests and 
documentation must be submitted with 15 calendar days prior to execution of works on site. 

 
 

Article 43: Payments: General Principles 
  
43.1 Payments will be made in Euro.  
  
 Payments shall be authorized by the Contracting Authority and paid by the Treasury 

Department. 
 
 
 
 
 
 
 
 
 
 

 
 

Payment Schedule 
   
Payment due for inception 
Report 

Upon Submission of an 
inception report and 
following necessary approval 
by the Contracting Authority 

20% of the contract value  

Interim Payments After completion of all works 
as approved by the 
Contracting Authority  

40% of the contract value 
carried out and certified.  

 Following submission of the 
final report and upon 
approval by the Contracting 
Authority of the final report. 
Final report to be submitted 
within two weeks from 
completion of works on site 
for review by the Supervisor 
engaged by the Contracting 
Authority for this project 

35% of the contract value 
carried out and certified. 

Retention Monies (against a 
guarantee) 

As per payment schedule in 
Clause 45.2 of the Special 
Conditions 

5% of contract value 

 
 
 
 

Following certification by Supervisor as in 43.1 above, the Contracting Authority will process 
the relative payment order. Sums due shall be paid within no more than 60 calendar days from 
the date on which an admissible payment request is registered by the Contracting Authority. 
The date of payment shall be the date on which the institution's account is debited. The 
payment request shall not be admissible if one or more essential requirements are not met.   
 
The 60-day period may be suspended by notifying the Contractor that the payment request 
cannot be fulfilled because the sum is not due, because appropriate substantiating documents 
have not been provided or because there is evidence that the expenditure might not be 
eligible. In the latter case, an inspection may be carried out on the spot for the purpose of 
further checks. The Contractor shall provide clarifications, modifications or further 
information within 30 days of being asked to do so. The payment period shall continue to run 
from the date on which a properly drawn-up payment request is registered. 
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43.3 As per General Conditions 
 

 
 Article 44: Pre-financing 
  

 N/A 
 

Article 45: Retention Monies 
  
45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall be paid 

upon submission of an equivalent retention bank guarantee (issued in the form provided in this 
tender document) by the Contractor to the Contracting Authority when issuing the Provisional 
Acceptance Certificate as specified in Article 57. The retention guarantee must be submitted 
by the Contractor within three weeks from the request from the Contracting Authority. Delays 
in submitting the said retention guarantee will result in a daily penalty of 0.1% of the contract 
value until the said guarantee is submitted by the Contractor. The bank guarantee will be 
released upon issuing of the final acceptance of the works as per Article 58. The said retention 
guarantee shall be released only after the conditions requested under Art 58 are satisfied. The 
retention guarantee will be released within 45 days from when the Final Acceptance 
Certificate is issued.  
 

 
 

 
Article 46: Price Revision 

  
46.1 Tender prices are fixed and not subject to revision with the exception of that resulting from 

causes listed under Article 46.3 of the General Conditions.   
  
46.3 As per General Conditions 

 
 

Article 48: Interim Payments 
  
48.1 Interim Payments of sums due for the executed and provisionally accepted works shall be 

authorized by the Contracting Authority and payment will be issued by the Treasury 
Department within the Ministry of Finance paid against a valid invoice after works in 
accordance to quality and progress of works. The retention shall be released in accordance to 
Clause 45.2 of these special conditions. The Contractor shall submit his claim for progress 
payments to the Contracting Authority in writing. Such claims are to be supported by 
evaluation of the works executed and materials installed on site and show the value of the 
permanent works executed by him up to the end of the month. All claims shall be evaluated by 
the Contracting Authority in relation to the Bills of Quantities and Contract Rates and 
documentation produced by the Contractor and on the basis that such works have been 
executed in accordance with the Contract Documents and to the satisfaction of the 
Contracting Authority. Provided the Contracting Authority agrees with the statement, the 
relevant Payment Certificate will be issued. 
 

 
 

Article 50: Delayed Payments 
  
50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the date on 

which an admissible payment is registered, in accordance with Article 43 of these Special 
Conditions. This period shall begin to run from the approval of these documents by the 
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competent department referred to in Article 43.1 of these Special Conditions. These 
documents shall be approved either expressly or tacitly, in the absence of any written reaction 
in the 30 days following their receipt accompanied by the requisite documents. 
 

  
50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two 

months of late payment, claim late-payment interest: 
 - at the rediscount rate applied by the issuing institution of the country of the 

Contracting Authority; 
on the first day of the month in which the deadline expired, plus two percentage points (2%). 
The late-payment interest shall apply to the time which elapses between the date of the 
payment deadline (exclusive) and the date on which the Contracting Authority's account is 
debited (inclusive). 

 
 

Article 53: End Date 
  
53.1 
 
 
 

The contract will be co-financed through the European Regional Development Fund 2014-2020, 
therefore the payment obligations of this contract will be concluded by end December 2020. 

 
Article 56: Partial Acceptance 

  
56.2 
 
 
 
56.3 

The Contracting Authority will issue partial provisional acceptance upon completion of full 
works on the structure envisioned within the contract and not upon completion of works on 
parts of the structure envisioned within the contract.  
 
The maintenance period shall run from the date of the Provisional Acceptance Certificate 
issued as per Article 57. 

 
 
 Article 57: Provisional Acceptance 

  
57.6 
 
 

Further to the provisions of Article 57 of the General Conditions, the Provisional Acceptance 
Certificate can only be issued once all relevant documentation has been submitted by the 
Contractor to the Contracting Authority and all pending snags have been appropriately 
addressed by the Contractor and to the satisfaction of the Contracting Authority.   

 
 

Article 58: Maintenance Obligations 
  
58.1 Further to the provisions of Article 58 of the General Conditions, the contractor shall 

guarantee that works carried out on the outbuildings through works specified in this tender 
document are adequately maintained for a period of 24 months from issuing of the Provisional 
Acceptance Certificate. The Contractor shall be responsible for remedying, at his expense, 
defects and damages during this period as specified in the General Conditions.  
 
 
Any guarantees on works, materials, equipment or items installed as part of the permanent 
works and as specified in the Special Conditions and the Technical Specifications shall be over 
and above and without prejudice to the Contractor’s obligations under the Maintenance Period 
and shall continue to run until the end of their respective terms after the Maintenance Period 
has expired. 
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Article 66: Dispute Settlement by Litigation 
 
66.1 

 
If no settlement is reached within 120 days of the start of the amicable dispute-settlement 
procedure, each Party may seek: 

a) either a ruling from a national court, or 
b) an arbitration ruling, in the case where the parties, i.e. the Contracting 
Authority and the Contractor, by agreement decide to refer the matter to arbitration. 

 
  
 

Article 67: Other matters 
 
67 

 
The final report must be submitted within two weeks from completion of works on site for the 
review and approval of the project supervisor appointed by the Contracting Authority. Delays 
in submitting the report within the above stipulated timeframe will result in a penalty of €500 
per day until the report is submitted by the Contractor.    

. 
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SECTION 4- TECHNICAL SPECIFICATIONS (NOTE 3) 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
NGO will accept equivalent standards. However, it will be the responsibility of the 
respective bidders to prove that the standards they quoted are equivalent to the 
standards requested by the NGO. 
 

A  General Site Management Practice    
___________________________________________________________________________
___ 
Main scope of works   
The main scope of this tender is to conserve and restore the apse painting at Saint Gregory 
the Great Parish Church, Sliema (Malta).  
Liaison  
A.1  The contractor shall liaise and co-operate with the Contracting Authority and 

occupiers of adjoining land and buildings likely to be affected by the works, for all 
matters regarding access, monitoring, third party rights, and similar, as per Article 
21.1 of the Special Conditions. 

Access  
A.2  The contractor shall take all the necessary steps to ensure that the external / internal 

areas and access roads are left clean and tidy during all stages of the works, to the 
satisfaction of the consultant on site. 

Method Statement and Programme of Works  
A.3  Apart from the Preliminary ‘Organisation and Methodology’ report and the 

Programme of Works to be submitted by the bidder with the tender document, the 
successful bidder shall be required to submit detailed ‘Organisation and 
Methodology’ report together with a Programme of Works, prior to 
commencement of works and monthly or as requested by the Contracting Authority’s 
consultant.  The ‘Organisation and Methodology’ report must include: 

 Scientific investigations, their timing during the project and justification 
 Historical research of the site and artist 
 A study of the painting’s manufacturing technique 
 Assessment of the current state of conservation supported by photographs  
 Investigation of past treatments 
 Treatment proposal - for both the lower and upper parts of the apse - clearly 

stating the most likely treatment methodology and materials  

A.4  The detailed Programme of Works, (Gantt chart) shall identify each activity, 
indicating the dates when works in their various phases would be undertaken, for approval of 
the Project Manager in charge.   

A.5  The Programme of Works shall be updated every fortnight or whenever required by 
the project manager responsible to be in line with the progress of the actual Works. 
The Programme of Works shall be accompanied by sufficient data and information 
together with all the necessary details of works in progress etc. Should the project 
manager in charge consider any alteration in or addition to the Programme as 
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submitted, the Contractor shall conform therewith without additional cost to the 
Contracting Authority. 

A.6  The submission to and approval by the Project Manager of such Programme of Works 
or the furnishing of such particulars shall not relieve the Contractor of any of his/her 
duties or responsibilities under the Contract. 

Housekeeping  
A.7  Storage areas for materials shall be enclosed with secure hoarding; the different areas 

for materials, waste and staff facilities will also be fenced in for security, for the 
protection of the public, as well as to reduce, visual impact.  Waste shall not be 
allowed to accumulate on site and should be removed periodically and carted away to 
an approved dumping site. 

A.8  The disposal of hazardous waste shall be carried out in accordance with procedures 
approved by the Malta Environment and Resources Authority and Planning Authority.  
Any hazardous material shall be notified to the Malta Environment and Resources 
Authority and shall be transported in accordance with the relevant Maltese 
Legislation.  Relevant hazardous wastes include, but are not limited to, petroleum 
tank bottom sludge, waste acidic of alkaline solutions, wastes containing metals, 
solvents, soil, stone or waste containing dangerous substances. 

A.9  Sanitary waste during the conservation/restoration works carried out on site shall be 
disposed of chemically. 

A.10  Burning of waste plastics, wood or any other material on site shall not be allowed. 
A.11  All activities producing dust and chemical fumes shall be controlled, and all measures 

necessary shall be used to minimise dispersion of hazardous material and to reduce 
inconvenience to Church visitors. 

A.12  All machinery shall be operated with any relevant doors closed and shall be fitted 
with silencers and noise suppressors. All machinery and site operations will be 
required to conform to local legislation, and in particular EN ISO 11690, EN 12096, 
EN 28662, EN ISO 10819, EN ISO 8662. The contractor shall select and utilise 
methods of working, and items of machinery, so that the maximum measured ground 
vibrations do not exceed a peak particle velocity of 3mm per second at any occupied 
property, and 5mm per second at other properties, or any other values indicated by the 
relevant Authorities. Noise levels at the perimeter of the site shall not exceed 70dB, or 
the value indicated by the relevant Authorities.   

A.13  Oil drip trays shall be used under small static plant, such as pumps and compressors. 
These trays shall be open to inspection and spent oil shall be disposed of in 
accordance with the arrangements made with the Environment Protection Department. 
Maintenance areas for the construction plant shall be indicated in the Contractor’s 
Construction Management Plan. Disposal procedures shall be as instructed by the 
Environment Protection Department. The contractor shall be required to install 
settling ponds to stop oil-contaminated, or silt-laden, waste water, (including rain-
water), from finding its way into the surrounding cultivated agricultural areas.   

A.14  The contractor shall take all necessary procedures to control energy use on site. Site 
lighting shall be, as much as possible, low energy, or energy-efficient, light fixtures, 
and shall be downward pointing and shielded to avoid unnecessary light loss and light 
pollution.   

A.15  The Contractor shall comply with and fulfil all obligations imposed by Article 19 of 
the Police Laws and shall give all notices, obtain all permits; pay all fees that may be 
lawfully demanded by Public Officers in respect of works and comply with all 
requirements of the Law and any Lawful Authority.   
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Notice to authorities  
A.16  The contractor shall give all necessary notices to authorities concerned and shall allow 

them facilities for removing any fixtures, fittings, or services, which may belong to 
them. 

 
Heavy vehicles  
A.17  The use of heavy construction vehicles entering Rabat (Malta) in connection with this 

project shall be limited to the minimum and confined to specific routes, agreed upon 
beforehand with respective Authorities.   

 
Materials  
A.18  All materials and methods of restoration and conservation shall be approved for the 

treatment of paintings and tested for their reversibility, stability, compatibility and re-
treatability. The materials should also be approved by the Project Manager in charge. 
All materials and methods (except where otherwise stated) shall conform to the 
relevant European Standard Specifications. 

 
Samples and tests  
A.19  During the course of works, the Project Manager in charge reserves the right to take 

samples or carry out specialised tests on site. In specific cases, analysis/tests on 
samples elevated may take significant time to be completed, in which case, the Project 
Manager in charge may request suspension of all or part of the activities being carried 
out by the contractor. Unless such tests/ analysis is being carried out due to any 
negligence, bad workmanship, etc. from the contractor’s side, the Contracting 
Authority may opt to prolong the completion period as detailed in tender document. 
Should, however, the need for such tests arise due to any negligence, bad 
workmanship, etc. by the contractor, expenses incurred in the carrying out of such 
tests will be deducted from payments due to the contractor. In the Period of Execution 
of the work the Contractor will have to factor in such tests.  

  
Works to be carried out by other entities/or contractors  
A.20  During the course of works, the Contracting Authority may:   

a) Appoint personnel to carry out trials, tests, etc. on cleaning methods, consolidation, 
etc. as so deemed necessary by the Project Manager in charge, on sections of the 
building covered by this tender document.  
b) In all cases, the contractor will be expected to be co-operative and allow the use of 
his scaffolding and/ or other facilities available on site for the efficient execution of 
the above-mentioned works. The same contractor will not be entitled to any 
compensation (financial or otherwise) for these services, etc.    
 

Clearance of site  
A.21  Each trade is to make good after itself and provision for such work shall be made in 

respective rates.   
A.22  During the execution of the works, the Contractor shall keep the site reasonably free 

from all unnecessary obstruction and shall store or dispose of any Contractor’s 
equipment and surplus materials and clear away and remove from the site any 
wreckage, rubbish or temporary works no longer required.   

A.23  On completion of the Works, the Contractor shall clear away and remove from site all 
Contractor’s equipment, surplus material, rubbish and temporary works of every kind, 
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and leave such part of the site and works clean and in a workmanlike condition to the 
satisfaction of the Contracting Authority ’s Project Manager. 

 
Construction Management Plan  
A.24  The Construction Management Plan shall be compiled to show how access to the site 

will be managed, how security and safety of the buildings will be guaranteed, and 
how building material and building waste will be handled to ensure minimum impact. 
It will also detail site logistics and plant locations, and equipment etc. to be used in 
the execution of works indicating the contractor’s endeavours to carry out the works 
requested by the Contracting Authority’s consultant. 

A.25  The preliminary Construction Management Plan shall include a Risk Assessment, 
as referred to in this document.  It shall also detail site logistics and shall take into 
account the problems of access into the site, and in particular the needs to maintain 
access open to the sites for visitors.  It shall show in particular: 

 The Access Plan - All site access points for workers, plant and machinery.   
 Storage areas for materials and machinery. 
 Scaffolding – Is to be a design and built by the contractor. It is entirely the 

contractor’s responsibility to provide adequate supports that will in turn 
protect the surrounding areas. Contractor is to decide on location, loadings, 
bases etc. and design supports accordingly. Prior to starting works on site 
the design is to be approved by the Contracting Authority however it is the 
Contractors responsibility to make sure that the scaffolding is certified and 
safe enough for people to use.  

 A detailed Programme of Works, (Gantt chart), indicating the dates when 
works in their various phases would be undertaken and broken down into 
more detail for each activity of each phase, for approval of the Contracting 
Authority’s Project Manager in Charge.   

 Adequate and suitable provision to reduce dust nuisance during all phases 
of the works.  

 Measures for the safety and continued operation of overlying existing 
activities.  
 

The submission to and approval by the Contracting Authority’s Project Manager in 
charge of such Programme or the furnishing of such particulars shall not relieve the 
Contractor of any of his/her duties or responsibilities under the Contract. 
 

Health and Safety Provisions    
Safety Officer   
A.26  The Contractor shall appoint his safety officer to ensure compliance with Legal 

Notice 281/2004 (SL.424.29).  The safety officer shall amongst other things 
implement all regulations and directions given in order to achieve the objectives of 
the Health and Safety Plan, as well as ensure the certification of scaffolding, hoists 
and any other equipment/machinery to be used on the site of works as fit for the 
intended works and immediately submit them to the Contracting Authority.  The 
Contractor shall be obliged to immediately carry out any actions recommended by the 
Contracting Authority’s Project Manager.   
The Contracting Authority reserves the right to request the Contractor to substitute the 
appointed safety officer if in the opinion of the Contracting Authority he/she is not 
fulfilling his/her role properly.   
The Contractor shall include inter alia for the following:  
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• All visitors are to be provided with appropriate personal protective 
equipment  
• Provide appropriate induction and training to all visitors on site.  
• Submit to the Project Manager in charge, work methods and risk assessment 
for all works to be carried out.  Such documents to be kept up to date 
throughout the works.  
• Prepare and submit to the Project Manager in charge, weekly reports 
regarding health and safety on site, including actions plans to rectify non- 
conformities and prevent unsafe work practices and conditions.  
• Maintain an occupational health and safety disciplinary system on site which 
is to include warning to personnel leading to dismissal for repeated offences.   

The Project Manager in charge may require the immediate removal from the Site of 
Works of any person who, in his opinion, fails to observe the provisions of this clause 
and such person shall not again be employed upon the Works without the permission 
of the Project Manager in charge. 
 

General Hazards  
A.27  The following hazards have been identified:   

a) Electrocution from buried/overhead electricity services and by electrically powered 
equipment/ machinery used on site of works;  
b) Workers falling from scaffolding, or from heights on existing buildings;  
c) Noise and dust production as a result of the works outlined in this document;  
d) Workers crushed by collapse of structures and/ or scaffolding;  
e) Inhalation of fumes resulting from conservation and restoration works;  
f) Full or partial collapse of scaffolding; 
g) Third parties injured by material falling from scaffolding.   

 
Risk Mitigation Measures   
A.28  The following measures are recommended to minimise risks on site: 

a) Clear delineation of plant/equipment movement areas;  
b) Double checks on possible existence of hidden services – clear delineation of 
known services;  
c) Provision of sturdy work platforms/ scaffolding, and guide rails at unprotected 
edges of existing buildings;  
d) Use of plant with limited noise emission;  
e) Establishing clear procedural rules during overhead material handling to;  
f) Enforcement of all PPE equipment especially hard hats and harnesses.   

 
Provisions for safe practice   
A.29  The following provisions shall be made, without limiting, in any way, other 

provisions that the Contractor may deem necessary in order to render the Site and the 
Work safe:   
a) Where there is an imminent danger to the safety of workers, the Contractor shall 
take immediate steps to stop the operation and evacuate workers as appropriate;  
b) Secure fencing, to prevent unauthorised access to the active work areas;  
c) A notice shall be put up, giving information on the specific hazards, and on the 
availability of emergency assistance, and shall be clearly displayed in a position such 
that those working on site can read it as well as those affected by the Site;  
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d) Routes for the movement of vehicular traffic around the place of work shall be 
clearly delineated. These routes shall be separated from the areas subject to overhead 
movements;  
e) Escape routes and means of escape shall be kept clear at all times;  
f) Existing services, both overhead and underground, within the work site and 
immediately surrounding the work site, shall be identified, the respective utility 
companies contacted for information and disconnected/made safe;  
g) Special attention shall be given to lifting, slewing and overhead handling 
operations to avoid public access areas;  
h) The Contractor shall take appropriate measures, or shall use the appropriate means, 
in particular mechanical equipment, in order to avoid the need for the manual 
handling of loads by workers;  
i) All openings through which workers are liable to fall shall be kept effectively 
covered or fenced and marked in the most appropriate manner;  
j) Where natural lighting is not adequate to ensure safe working conditions, the 
Contractor shall provide adequate and suitable lighting, including portable lighting 
when appropriate, at the site of work;  
k) Guard-rails and toe-boards shall be provided to protect workers from falling from 
elevated workplaces; alternatively, adequate safety nets or safety sheets shall be 
erected, made fast and maintained, or adequate safety harnesses shall be provided and 
used;  
l) Hoist shafts shall be enclosed with rigid panels or adequate fencing at ground level 
on all sides;  
m) The contractor shall be responsible for ensuring that all persons on the site, 
whether the Contractor’s employees or otherwise, wear the necessary personal 
protective clothing at all stages;  
n) The Contracting Authority shall have the right to send away any of the Contractor’s 
employees, or of his Sub-Contractors, or otherwise doing work on the site, if they do 
not comply with these requirements.   
 

Fire Outbreak   
A.30  The Contractor shall take all appropriate measures to:  

a) Avoid the risk of fire;  
b) Control quickly and efficiently any outbreak of fire;  
c) Bring about a quick and safe evacuation of persons.   

 
Protective Clothing and Equipment    
A.31  The Contractor shall provide the following:   

a) Safety helmets or hard hats to protect the head from injury resulting from falling or 
flying objects, or from striking against objects or structures.  
b) Goggles, a screen, a face shield or other suitable device when likely to be exposed 
to eye or face injury from airborne dusts or flying particles, dangerous substances, 
harmful heat, light or other radiation, and in particular during welding, flame cutting, 
or other hazardous work;  
c) Protective gloves and suitable protective clothing to protect hands or the whole 
body when exposed to heat radiation or while handling hot, hazardous or other 
substances such as poultice packs which might cause injury to the skin;  
d) Footwear of an appropriate type when employed at places where there is the 
likelihood of exposure to adverse conditions, or of injury from falling or crushing 
objects, hot or hazardous substances, sharp-edged tools or nails;  
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e) Respiratory protective equipment, suitable for the particular environment when 
workers cannot be protected against airborne dust, vapours or gases by ventilation or 
other means;  
f) Safety harnesses with independently secured lifelines where protection against falls 
cannot be provided by other appropriate means.   
g) Waterproof clothing and head coverings when working in adverse weather 
conditions.   
 

Storage of Materials    
A.32  The Contractor shall ensure:  

a) A safe, sufficient and suitable storage for flammable liquids, solids and gases such 
as ethyl silicates and/ or fuels.  
b) Storage areas for flammable liquids, solids and gases shall be rendered secure 
against trespassers.  
c) Smoking shall be prohibited and “No Smoking” notices or appropriate design and 
shape shall be prominently displayed in all spaces containing readily combustible or 
flammable materials.  
d) Combustible material such as scrap wood or plastics, oily/greasy waste, sawdust or 
packing material shall not be allowed to accumulate in places of work, but should be 
kept in closed metal containers in a safe place.   
 

Lifting Equipment   
A.33  The Contractor shall ensure:   

a) Any lifting gear or equipment intended for lifting shall not be loaded beyond its 
safe working load or loads as specified by the manufacturer.  
b) No person shall be raised, lowered or carried by a lifting appliance unless it is 
constructed, installed and used for that purpose, except in an emergency situation.  
c) Every platform or receptacle used for hoisting any loose material shall be so 
enclosed as to prevent the fall of any of the material.  
d) Any equipment with wheels, placed directly on a platform for raising or lowering, 
shall be so secured so that they cannot move, and the platform shall be enclosed as 
necessary to prevent the fall of the contents.   
 

‘Housekeeping’ Program   
A.34  The Contractor shall ensure:  

a) A suitable “housekeeping” programme shall be established and be continuously 
implemented on the Site.  
b) Areas within the Site, which are liable to become slippery, because of oil or other 
causes, shall be regularly cleaned up, or strewn with sand or sawdust.  
c) It shall include provisions for the proper storage of materials and equipment, and 
for the removal of scrap, waste and debris at appropriate intervals.  
d) Loose materials that are not required for use shall not be placed or allowed to 
accumulate on the site, so as to obstruct means of access to, and egress from, places of 
work and passageways.   
 

Machinery and Equipment   
A.35  The Contractor shall ensure:  

a) All manual tools, pneumatic tools, electrical tools, etc. shall be suitable for the 
work to be carried out, shall conform to approved standards and regulations, shall be 
safe and such that they can be operated without risk to health.   
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b) They shall be provided with protective guards, shields or other devices as 
appropriate, which shall be maintained regularly, which shall be equipped, where 
applicable, with an extraction system which shall be as close as possible to any source 
of the dust, and which sucks away from the breathing zone, not through it, shall be 
fitted with shock absorbing materials, and be fitted with noise control protection 
devices at source to reduce as much as possible noise exposure.   
c) Only insulated or non-conducting tools shall be used on or near live electrical 
installations if there is any risk of electrical shock. Only non-sparking tools shall be 
used near or in the presence of flammable or explosive dust or vapour.   
d) Portable electric tools shall generally be used on reduced voltage to avoid as far as 
possible the risk of lethal shock. All electrical tools shall be earthed, unless they are 
“all insulated” or “double insulated” tools which do not require an earth. Earthing 
shall be incorporated in metallic cases, and as a safeguard against damaged cables, 
where wires enter the tool. Electric tools shall be fitted with protection guards that are 
regularly maintained for their effectiveness. Power cables to electrical tools shall be 
armoured and/or covered in thick flexible rubber, and socket outlets shall be of special 
design for outdoor use and protected by a residual current circuit breaker.   
e) All electrical tools shall receive inspection and maintenance on a regular basis by a 
competent electrician, and complete records kept.   
f) The cables of portable electrical lighting equipment shall be of adequate size and 
characteristics for the power requirements and of adequate mechanical strength to 
withstand severe conditions when being operated. 
g) All vehicles shall be of good design and construction, taking into account 
established ergonomic principles, particularly with reference to the seat; they shall be 
maintained in good working order, shall be used with due regard to health and safety, 
by workers who have received appropriate training.   
h) Where appropriate, earth-moving or materials-handling equipment shall be fitted 
with structures designed to protect the operator from being crushed should the 
machine overturn, and from falling material.   
i) All vehicles and earth-moving or materials-handling equipment shall be fitted with 
a plate indicating the gross laden weight; the maximum axle weight.  
j) Plant, machinery and equipment shall be switched off when not in use and isolated 
before any major adjustment, cleaning or maintenance is performed. Where trailing 
cables or hose pipes are used they shall be kept as short as practicable, be 
mechanically protected and not be allowed to create a safety hazard.   
k) Portable compressors shall be fitted with a double adjustable tow-bar and jockey 
wheel. When the plant/equipment is in operation, wheel chocks shall be installed. The 
wheels must be fitted with brakes that are operated automatically via a handbrake for 
parking purposes.   
l) Only competent persons shall operate and maintain such plant and equipment. 
 

Personnel   
A.36  The Contractor shall ensure:  

a) The Contractor shall assign workers only to employment for which they are suited 
by level of training, age, state of health and skill, and having ensured that the workers 
are fully aware of any risks to health or hazards connected with the work, and that 
they are trained in the precautions necessary to avoid accidents or injury to health. 
Such training shall be given in a language that is understandable to the workers. The 
training shall be sustained periodically and shall take into account any new or 
changed risks to the health and safety of the employees concerned. 
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b) When the use of equipment is likely to involve a specific risk to the health or safety 
of workers, the Contractor shall take the measures necessary to ensure that:   

(i) the use of equipment is restricted to those persons given the task of using it, 
and who have been adequately trained for the specific task;    
(ii) in the case of repairs, modifications, maintenance or servicing, only 
competent workers are specifically designated to carry out such work;    
(iii) all operators of construction equipment shall receive basic training as per 
Code of Practice provisions;   

c) The contractor shall have within the team or employ for the project only qualified 
conservator–restorers who will assist the Resident Conservator-Restorer in the 
painting’s treatment. Every member of the team must be qualified in the conservation 
and restoration of wall paintings equivalent to MQF level 6 (or higher). 
 

 
A)  Key Personnel for the project   
 A.37. a) Resident Conservator-Restorer   

The contractor shall have within the team a resident Conservator-Restorer 
who shall be responsible, for the preliminary studies, preparation of report and 
documentation, supervision and execution of works concerning the 
conservation and restoration of the wall painting. The expert must be in 
possession of: (1) a Maltese warrant (or a temporary Maltese warrant) 
specialised in the treatment of canvas and wall paintings; and (2) at least MQF 
Level 6 in conservation and restoration of canvas and wall paintings. He/she will be 
responsible for the works - to oversee and co-ordinate the works with the supervisor 
of the Contracting Authority in charge of the project. He/ she shall act as a single 
point contact for the duration of works.   

The main responsibilities for the resident conservator-restorer are the following;  
 The coordination of and carrying out the studies necessary for the compilation 

of the conservation and restoration Method Statement.  
 Working in liaison with the Contractor’s Key Experts to discuss and execute 

the required interventions.  
 Supervision and coordination of the conservation and restoration works 

carried out by the rest of the team (comprised solely and entirely of 
conservators-restorers having the same or better qualifications than the 
Resident Conservator-Restorer).  

 Execution of conservation and restoration interventions on the wall/ceiling 
paintings.   

 The resident Conservator-Restorer is to be responsible for the Works on site. 
The Resident Conservator-Restorer is to oversee and coordinate the Works 
with the Contracting Authority. He/she shall act as a single point contact for 
the duration of works and shall be responsible for on-site works. 

 The resident Conservator-Restorer shall be dedicated full time on the project.   
He/she shall be responsible for;   

 Co-ordinating all: documentation; preliminary tests necessary to identify the 
most appropriate materials and treatment; conservation and restoration 
treatment;  

 Co-ordinating and liaising with other professionals – such as with the 
conservation scientist during the scientific investigations;    
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 Liaising with the Project Manager in charge to ensure good communication 
during works and ensure that the works, materials, and installation are to the 
contract specifications. 

 b) A Conservation Scientist 
A Conservation scientist qualified in the analysis of paintings, equivalent to 
MQF Level 6 (or higher). S/he will be responsible to carry out both non-
invasive and invasive scientific analysis - including taking of samples - and to 
present a detailed report with the interpretation of the findings that should 
answer the conservators’ queries and support them in choosing the most 
adequate treatment and materials for this particular artwork. 

c) Health and Safety Officer 
d) Architect and Civil Engineer 

A warranted ‘Perit’ who will assume all the responsibility in terms of the legal 
obligations as arising under Maltese law (Warrant Number to be declared). 

Maintenance   
A.38  All equipment/plant shall be certified to be in a proper working order and shall be 

operated by trained personnel. 
Temporary Electrical Installation   
A.39  Any temporary electrical installation on the site shall meet the requirements of 

Enemalta and/ or local legislation and in particular legal notices/ regulations issued by 
the Malta Resources Authority.   

A.40  Any temporary electrical installation shall be certified by an independent warranted 
electrical Engineer, every three (3) months, and the certificate shall be affixed in a 
prominent position next to the Main Temporary Switchboard. 

 

B  General Outline of Works   
___________________________________________________________________________ 
B.1 Main scope of works   

This call for tenders is to engage a contractor to carry out the conservation and 
restoration intervention of the apse painting at Saint Gregory the Great Parish Church, 
Sliema.     
The contractor must co-ordinate and obtain permits from the Local Council for access 
with vehicles into and out of Rabat. He must also co-ordinate the works with other 
contractors working on the site.   
All works are to be carried out as outlined in the specifications below.   
The awarded Contractor shall take all necessary precautions and assume all 
responsibility for the security and stability of the works area and other contractors 
operating with the premises and buildings. It will be the Contractor’s sole 
responsibility to make all necessary arrangements to carry-out the contract works.   
The Contractor shall keep the site orderly, clean and in a safe condition at all times, 
immediately removing all waste and rubbish. The Contractor shall dispose of rubbish 
offsite daily during the progress of works. Prior to the date of completion, the 
Contractor shall clear away and remove from site all packaging, surplus material, 
rubbish and leave the whole of the site clean and in a condition to the satisfaction of 
the Site Manager.   
The Contractor shall obtain the approval of the Site Manager in charge for the 
location of entry and exit points for vehicles and equipment to and from the site. 
During the execution of the Works, the Contractor shall be required to maintain a 
detailed Works Register, containing detailed reports in the format approved by the 
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Project Manager in charge of any Works carried out, as also specified in Article 37.1 
of the – Special Conditions.   
The Contractor shall be responsible to ensure that the works carried out are adequately 
maintained for a period of 24 months from completion of all works as specified in this 
document. During the maintenance period, as specified in this document, the 
Contractor will be expected to maintain the completed works in good condition and 
must take necessary remedial action for any defects that may occur during that period, 
at no additional cost to the Contracting Authority.   

B.1.1 Transport and Storage 
The Contractor is responsible for the safe transport and installation of the units 
ensuring that all are in good working order and that the locking devices and holding 
pieces are all in place.   
During all stages of transportation, handling and storage, the material shall be kept 
clean and free from any damage, breaking, bending and distortion.   
Site components which cannot be installed immediately or placed in a clean, dry, 
floored and covered storage shall not be delivered on site.   
Stored components shall be stacked on level bearers, separated with spacers to 
prevent damage by and to projecting ironmongery, beads, etc. 

B.2 Overall Objectives 
The overall objective of the project of which this contract will be a part is as follows: 

 To preserve the physical integrity of the wall painting. This is intended to 
reduce the paintings’ rate of deterioration and to prevent further damage. The 
project will also regain the paintings’ aesthetic qualities and provide further 
information about the artworks for scholars and for the appreciation of church 
goers and visitors – including tourists. The intervention will also re-establish 
and consolidate the significance and function of the artworks’ artistic and 
devotional qualities.    

B.3 Specific Objectives 
The objectives of this contract (which are not necessarily those of the project) are as 
follows: 

 Objective 1- To preserve the apse wall painting of Saint Gregory the Great 
Parish Church, Sliema. Conservation and restoration works must be 
carefully planned and carried out with due diligence. The project should 
take all the time necessary to guarantee quality work.  

 
 Objective 2   To enhance and consolidate the artistic and devotional 

significance and function to scholars, the Church community, and tourists. 
B.4 Results to be Achieved by the Contractor 

The contractor has to ensure that the treatment intervention must follow the treatment 
methodology that is in line with the best conservation and restoration practice (as 
specified by the conservation community and major conservation institutions within 
the European Union). The project also has to gain further information about the 
manufacturing technique of the painting and its history. The project needs to ensure 
that the Contracting Authority is informed on how to maintain the paintings and 
emphasise the need of monitoring the paintings’ state of conservation even after 
treatment. 

B.5 Assumptions and Risks 
Assumptions Underlying the Project Intervention 

 All tasks and activities shall be carried out within the specified time 
frames, as approved in the 'Methodology & Organisation' report, to be 
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submitted and approved by no later than one week after signature of 
contract. 

 The Contractor and/or Conservator-Restorer is expected to modify the 
'Methodology & Organisation' report as necessary until it is approved by 
the Project Manager in charge. 

 Conservator-restorer is to take care of any insurance required prior to 
starting any works on site. OHSA regulations are also to be taken care of 
by the conservator-restorer working on the project. 

 
B.6 Scope of the Work 

Project Description 
Conservation-Restoration works will be carried out on the wall painting by the Italian 
artist Eliodoro Coccoli (1880-1974) in the apse of Saint Gregory the Great Parish 
Church, Sliema, Malta.  
 

B.7 History 
The wall paintings earmarked for conservation and restoration are present in the apse 
of Saint Gregory the Great Parish Church, Sliema, Malta. The said wall painting 
depicts The Gregorian Mission (also known as The Augustinian Mission), in which 
Pope Gregory is sending a group of missionaries in 596AD to convert Britain’s 
Anglo-Saxons. The top part of the apse depicts the enthroned Christ - or Pantocrator - 
flanked by angels with a golden background. This painting in was executed during the 
nineteenth century by the Italian artist Eliodoro Coccoli (1880-1974). Other works of 
the artist can be found in various palaces and churches in Italy, as well as in other 
churches in Malta – such as the Parish Church in Rabat, Malta.   
Coccoli’s work in Sliema’s Parish Church consists of a wall painting. The majority of 
the painting is executed following the marouflage technique that entails in the 
adhesion of canvas paintings to the limestone fabric of the church. The canvas support 
is painted with an oil-based paint. Due to the significant size of the apse, the artist 
painted the depiction in several rectangular parts. These parts were then assembled 
together. It is possible to note the junction of the latter sections, particularly along the 
lower part of the apse that depicts several life-size figures standing in front of the 
enthroned Saint. The figures of the throned Christ and angels were also painted on 
canvas, but the canvas painting was cut along the outline of the depicted figures. The 
remaining background of the upper part of the apse is flat and gold-coloured, 
apparently consisting of gold leaf (or gold-imitating leaves) applied directly to the 
stone support. Final touches and corrections may have also taken place in situ. 
Considering that this painting was inspected from the ground and without accessing it 
from a closer distance since no scaffolding was erected for this preliminary 
inspection), the manufacturing technique of this wall painting needs to be further 
examined, also in collaboration with a conservation scientist.  
 

B.8 General current state of the apse painting 
The painting requires immediate conservation and restoration treatment. Even though 
it was not possible to examine the paintings from a close distance (as no scaffolding 
was erected at the time of inspection), it was clearly evident that the painted surface is 
significantly soiled. The canvas painting follows the irregular surface of the wall and 
every protruding part is covered with a thick and highly textured black-coloured 
deposit. In all probability, apart from soiling, the black material might also consist of 
mould growth that, if still active, would contribute in weakening and in altering the 
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appearance of the paint layer, including permanent stains at numerous parts of 
artwork.  
There is no apparent detachment of the marouflage painting from the wall. However, 
the entire surface area of the painting needs to be inspected - such as with light finger 
tapping - to establish the presence of voids that would require the injection of 
adhesive. The gilt background at the upper part of the apse is, however, visibly 
flaking off the stone support. Detachments and even total losses of the gilt surface 
were noted particularly along the mortar of the stone slabs. Such deterioration is 
typically caused by salt sub-florescence.     
Moreover, the marouflage painting is also manifesting extensive colour alterations, 
particularly within the background of the figures depicted at the lower section of the 
apse. This colour alteration appears to be caused by chemical alterations to the blue 
pigments that can be caused by environmental factors - such as high moisture content 
- and by faulty manufacturing technique that is characterised by the artist’s choice of 
chemically unstable paints (similarly noted on the ceiling paintings by the same artist 
at Rabat Parish Church).   
Upon erecting a scaffolding, the painting’s state of conservation need to be 
thoroughly assessed and scientific investigations will be necessary to: verify and 
identify the presence of soluble salts; inspect the black deposits for the presence of 
mould growth; and inspect the cause of the blue colour alterations. 
Further analysis is also necessary to establish the presence and precise extent of past 
treatments – namely past retouching and re-varnishing. 

B.9 Geographical Area to be covered 
The painting is located at Saint Gregory the Great Parish Church, Sliema, Malta. The 
church was built during the 20th century.   

B.10 Method statement  
Preamble:  
The Organisation and Methodology Report will be detailed after the Contractor erects 
the scaffolding allowing a closer inspection of the wall painting. Prior to the 
commencement of the Conservation-Restoration intervention it is necessary to further 
investigate the manufacturing technique, past interventions, and current state of 
conservation of the wall painting. The painting must be photographically and 
graphically documented by means of diffused visible light, ultraviolet light, and 
possibly with a near-infrared camera. Scientific investigation should be also carried 
out to achieve further insight about the artist’s manufacturing technique, state of 
conservation, and past interventions. Historical research should also provide a better 
understanding of the artworks’ context and significance.  

B.11 Diagnostic Investigations 
Scientific diagnostic investigations are necessary to analyse the painting’s 
manufacturing technique, determine the presence and extent of past treatments, and to 
identify the cause of rapid deterioration.  
This scientific study shall initially consist of non-destructive testing (that would not 
require the taking of samples from the artwork). Such techniques may include but not 
limited to: ultraviolet florescence; multi-spectral imaging (that include near infra-red 
reflectography); and the use of mobile X-Ray Fluorescence (XRF).  
The Project Manager may also request the taking of minute samples from key areas of 
the painting in order to: observe the paint stratigraphy; employ optical microscopy; X-
Ray Fluorescence (XRF), Scanning Electron Microscope with Energy Dispersive 
Spectroscopy (SEM-EDS), Fourier Transform Infra-red Spectroscopy FTIR), and Ion 
Chromatography.  



Version 1.2 NGO procurement document 
 

Samples are to be representative of the area. Sample location and number of samples 
is to be discussed and decided on site with the Project Manager. Final approval is that 
of the Project Manager.  
The following analysis to be carried out by the contractor: 

 Yarn count and identification of the canvas support. 
 Identification of the ground layer. 
 Identification of the adhesive(s) used to adhere the canvas support to the wall. 
 Identification of the major pigments (and/or lakes) of the painting, that include 

the whites, blues, yellows, reds, and of the darkest tonalities.  
 If samples of the paint layer(s) are taken, images of the entire paint 

stratigraphy shall be presented. 
 Identification of the gilt surface, mainly to identify the metal(s) and coatings 

present at the top part of the apse.   
 If it is found that parts of the painting were re-painted and/or re-gilded during 

past interventions, samples should be taken to demonstrate the paint 
stratigraphy (comprising of the original materials covered with the over-
painting and/or re-gilding) - [not less than two (2) samples] 

 Verification of the presence of salt efflorescence and identification of the 
soluble salt(s) present [this may include core sampling of the stone]  

 Images obtained by optical microscopy of the dark/black deposits present on 
the paint layer [not less than two (2) samples] 

 Verification of the presence of biodeteriogens and their identification [not less 
than two (2) samples] 

 Analysis of the seemingly altered pigments and/or lakes present - which 
comprises the identification of the material(s) and possible cause of alteration. 

 
This analysis may also be used to understand the technique used by the artist that will 
also add knowledge of the artist’s oeuvre in Malta and will provide further 
information for comparative studies with other wall paintings by the same artist. 
Apart from the artist’s manufacturing technique, the analysis are aimed at determining 
whether the paintings were altered or treated in the past. Moreover, the analysis is also 
aimed at identifying the cause of deterioration, with the scope of assisting the 
conservators-restorers in making informed decisions on how to best treat the paintings 
and to effectively extend the painting’s lifetime by slowing down the artwork’s rate of 
deterioration. In other words, the conservators-restorers will be in a better position to 
design a treatment methodology that is tailor-made for this painting and in tackling 
the painting’s agents of deterioration. Therefore, it is important that the Contractor 
plans and discusses this scientific analysis with the Project Manager during the 
earliest stages of the project. It would be ideal to carry out this analysis without any 
delays prior conservation and restoration treatment.   
The micro-environment of the church is undoubtedly affecting the painting’s state of 
conservation. It is, therefore, essential that the Contractor monitors the environment 
within the apse and outside the church, using temperature and relative humidity 
loggers. The collected data shall be also downloaded at least on a monthly basis, 
plotted in a Microsoft Excel graph, and shall be presented to the Project Manager in a 
digital format. This monitoring campaign shall commence prior to conservation and 
restoration works and cover at least a twelve (12) month duration. 
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B.12 Method Statement – restoration and conservation interventions 
Based on the above-mentioned tests and research, the Contractor will be in a position 
to deduce the most adequate conservation and restoration methodology. At this stage 
small preliminary tests will be carried out by the contractor’s team of conservators-
restorers. The findings of the latter tests shall be discussed and approved by the 
Project Manager. The Contractor is obliged to clearly and truthfully state all the 
materials, tools, and methods employed for the preliminary tests. These findings have 
to be presented to the Project Manager in writing (via email), including several 
photographs (including close-ups) of the treated areas. The latter email 
correspondence has to take place even when discussing the findings in person with the 
Project Manager. All conservation and restoration interventions on the wall/ceiling 
painting are to be carried out using stable, compatible and reversible materials that 
have been approved and used for canvas and wall paintings (including marouflage 
paintings).   
First-aid interventions may be required to prevent further losses of paint, canvas 
and/or stone. This intervention may include dry brushing to remove dust, temporary 
facing, and application of local consolidant and/or adhesive. The application of a filler 
– such as lime-based material – can also be applied to further reinforce small 
fragmented stone. 
 

 Surface Cleaning 
If the presence of biodeterioration (such as mould) is found, the paintings 
have to be surface cleaned with non-aqueous methods and using vacuum 
cleaners equipped with HEPA filters in order not to disperse the mould 
spores. Conservators-Restorers have to wear necessary protection - such as 
face masks equipped with HEPA filters. 
If the presence of biodeteriogens is not found, it would be possible to also 
consider aqueous methods tailor-made for the painting, particularly by 
modifying deionised water till matching the painting’s pH and 
conductivity, making sure to use volatile materials in order not to leave 
unwanted residues on the painting.  
 

 Possible Desalination    
If salt-related deterioration is verified by close inspection and by scientific 
investigations, the salt efflorescence has to be carefully removed with dry 
methods, possibly even considering local application of poultices.  
 

 Removal of Past Interventions  
The presence of non-original varnish, past retouching and over-painting 
requires further investigation. Non-original varnish and/or paint could be 
removed with solvents, possibly in combination with mechanical means, in 
order to uncover the original paint. Such removal is considered especially 
if the non-original materials manifest significant discolouration and 
darkening. Nevertheless, there might be cases in which past alterations 
need to be preserved. Hence this treatment has to be discussed and 
approved by the Contracting Authority and by the Project Manager. 
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 Consolidation and Re-adhesion of the Support  
Any powdering of the stone support shall be addressed with a consolidant. 
Flaking stone shall be addressed with an adhesive. The application of a 
filling material and grouting to fill in voids, losses and missing pointing 
will be carried out using lime-based materials or any materials deemed 
adequate for the project.  
The entire surface area of the painting shall be thoroughly inspected for 
detachments of the canvas support from the wall. Detached canvas shall be 
re-adhered back to the stone support using a stable, compatible and 
reversible adhesive.  
All consolidants and adhesives shall be approved and tested for their 
adequacy for the treatment of paintings by the conservation community. It 
is important that both the consolidants and adhesives will not fail - such as 
by becoming tacky or dissolving - in the temperature and relative humidity 
present inside the Church. The chosen materials should also not promote 
biological growth or change the aesthetic qualities of the support - such as 
by increasing the saturation of the support or cause aesthetically disturbing 
stains.  
Moreover, the chosen consolidant(s) and/or adhesive(s) shall remain 
reversible (easily removed) without posing risks to the support and to the 
painting. This means that the consolidants and adhesives shall be removed 
with chemicals that do not dissolve or jeopardise the painting’s constituent 
materials.    
 

 Consolidation and Re-adhesion of the paint layer and/or gilding  
This process will be carried out using stable, compatible and reversible 
materials. The conservation materials shall not fail in the micro-
environment of the church. This is necessary to avoid the paint layer and 
gilding from detaching once again. The consolidants and adhesives shall 
not become tacky as this would trap dust and other deposits on the 
painting, which would be aesthetically disturbing and challenging to 
remove.   
The applied materials should not stain or alter the aesthetic qualities of the 
original painting – both in the immediate and eventual years after 
completion of the works. Such alterations may include colour saturation, 
staining, and noticeable alteration of the paint layer’s light reflectance 
(making the paint appear more gloss or matte).  
It is equally important to ensure that the consolidants and adhesives remain 
reversible and re-treatable. This can be done by making sure that the added 
conservation materials will remain soluble and removable in future 
conservation treatments without risking damaging the original paint and 
gilt layers. It is, therefore, advisable to chose conservation materials that 
do not have (and neither shall have) the same solubility parameters of the 
original painting.       
 

 Canvas Inlays and Filler Application 
Missing areas of the canvas support can be filled, using 100% linen canvas 
inlays that fit exactly inside the loss. The said linen will be also adhered to 
the stone and coated with a preparatory layer.  
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 Application of Filling Material  
Paint losses can be filled and eventually levelled with the original paint 
layer. The filling material can be textured to imitate the original surface 
texture of the original paint layer. It is important to try to avoid filling 
paint lacunae with ready-made, commercial, and propriety-named products 
that consist of unknown materials and unknown stability and reversibility. 
The filler will then be levelled with the original paint layer and textured to 
imitate that of the paint layer. The filling material has to be discussed and 
approved by the Project Manager. 
 

 Intermediate Protective Layer  
A protective material may be applied on the paint surface, although this is 
not always necessary. This application needs to be discussed and approved 
by the Project Manager. If deemed necessary and approved by the Project 
Manager, the protective layer may be applied to protect the paint layer 
from dust, abrasion, and serve as a sacrificial layer and ease reversibility of 
the eventual retouching. The varnish layer may also be considered to 
homogenise the light reflectance and saturation. The varnish has to consist 
of a very stable resin that should not be susceptible to yellow or darken. 
Hence it is necessary to choose the most stable varnishes approved for 
conservation. The protective material also needs to have a high glass 
transition temperature to avoid it from softening during the warm periods. 
The latter softening needs to be avoided as tacky surfaces tend to embed 
dust in it. Finally, it is essential that the reversibility of the protective layer 
would not compromise the solubility of the original paint layer. This can 
be achieved by the use of known, varnish resins, avoiding propriety-named 
products containing unknown resins and additives. The varnish has to be 
dissolved in chemical solvents that will not equally dissolve (or jeopardise 
the condition of) the original paint layer. The varnish should also have 
known stable solubility parameters and remain solubilised in the same 
solvent after its application (this has to be proven and backed by research 
in conservation literature). The varnish should also retain the paintings’ 
current light reflectivity, without making it more matte or glossy. The 
protective layer should also be applied evenly and avoid uneven light 
reflectivity which would reduce or interfere with the legibility of the 
painting. 
 

 Retouching 
Paint losses have to be retouched. This restoration intervention is needed 
to reduce the aesthetically disturbing areas. Retouching should be carried 
out using reversible and stable retouching materials – such as watercolours 
and/or varnish-based paint approved for conservation and restoration 
practice. Retouching has to be applied following modern conservation and 
restoration ethics. Large areas may be retouched using a neutral tone that 
imitates the original colours without reconstructing the missing depiction. 
Moreover, retouching has to be applied in fine hatching (referred to as 
tratteggio) or in fine dots (referred to as puntini). This retouching 
methodology adheres to conservation ethics that ensures that retouched 
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areas remain visibly different from the original when observed at a close 
distance (less than one meter).  
Losses of the gilt surface can also be re-gilt and even retouched to imitate 
the patina.   
 

 Application of a Final Protective Layer  
A protective layer might have to be applied to protect the retouched areas 
and improve the homogeneity of the painted surface’s light reflectivity. It 
is important to re-use the same varnish throughout the intervention to 
guarantee reversibility using the same solvent/solvent mixture. This may 
be applied by spray or by brush. The application process will be discussed 
with the Project Manager.   
 

 Final Conservation Report and Documentation  
The entire treatment is to be documented in text and graphic means at 
weekly intervals (interim reports) which will then be compiled in a final 
report. Every treatment and material used is to be mentioned and 
explained/justified in the conservation-restoration report. The report 
should also provide clear and practical instructions on how to take care of 
the painting after the conservation and restoration treatment. This 
document will be presented to the Contracting Authority at the termination 
of the project. 

 
B.13 Assumptions 

It is to be taken into consideration that even though a detailed inspection has been 
carried out by the Contracting Authority, this was done at a distance from the wall 
painting. It is therefore possible that some factors of deterioration and/or the 
painting’s state of conservation were not noted. The Contractor will take these 
limitations into consideration.  
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C  Scaffolding   
___________________________________________________________________________ 
 
C.1 Scaffolding  
C.1.1 All work shall be carried out in accordance with local Occupational Health and Safety 

Regulations and the statutory MSA EN regulations (in particular MSA EN 39, MSA 
EN 74, MSA EN 1139, MSA EN 12810 and MSA EN 12811) and BS 2482.  

C.1.2 Adequate precautions shall be taken to protect persons from injury by the fall of 
materials, tools or equipment being raised or lowered.  Such precautions will include 
fencing, barriers and the like.  Safety nets or sheets should be tied at every 
intersection of the scaffolding tubing and able to withstand rupture from the above-
mentioned loads; otherwise barriers (in the form of inclined overhangs) will be 
introduced at a distance of 4 to 6m above ground level followed by ones at 12m 
intervals.   

C.1.3 The contractor shall provide competent supervision to ensure that all scaffolds are 
used appropriately, and only for the purpose for which they are designed or erected. It 
shall be erected and maintained in accordance with the local Occupational Health and 
Safety Regulations and certified by a competent and recognised person. No personnel 
are to be allowed on the scaffolding until such certification has been deemed 
compliant by the Contracting Authority.  

C.1.4 Where work at the face of a building or other structure is done from a working 
platform, the space between such face and the working platform shall be as small as 
practicable, provided that, where workmen sit at the edge of the platform to work, 
such space may be up to a maximum of 300mm.  

C.1.5  In transferring heavy loads on to a scaffold, a sudden shock not be transmitted to the 
scaffold.  When hoisting loads on to scaffolds, the loads shall be controlled by a hand 
rope (tag line), so that they cannot strike against the scaffold.  The load on the 
scaffold shall be evenly distributed, as far as practicable, and in any case shall be so 
distributed as to avoid disturbance of the stability of the scaffold.  Scaffolds shall not 
be used for the storage of material except that required for immediate use.  

C.1.6  Workers shall not be employed on external scaffolds in weather conditions that 
threaten their safety.  

C.1.7  Guys, stays or supports shall be used where required to prevent danger; alternatively, 
other effective precautions shall be taken to prevent the collapse of structures or parts 
of structures that are being erected, maintained, repaired, dismantled or demolished.  

C.1.8  No scaffold shall be partly dismantled and left so that it is capable of being used, 
unless it continues to be safe for use.  

C.1.9  Working platforms, gangways and stairways of the scaffolds shall be provided with 
overhead screens of adequate strength and dimensions to prevent danger from falling 
objects.  Materials shall not be thrown from scaffolds; exceptions shall be made only 
where the landing area has been designated, protected, appropriate notices displayed 
and are under supervision of a person at landing level.  

C.1.10  Scaffolding materials shall not be thrown from scaffolds or from heights.  
Authorisation shall be sought before any other materials shall be thrown from 
scaffolds or heights and only where the landing area has been designated, protected, 
appropriate notices displayed and is under the supervision of a person on a landing 
level.  In all circumstances, chutes shall be installed for the removal of materials from 
on the scaffolding.  
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C.1.11 Openings between the scaffolding and the structure, which exceed 20cm, should be 
adequately protected by the installation of handrails.  Wherever the above hinders 
operations to be carried out, workers shall be provided with safety harnesses with 
independently secured lifelines.  

C.1.12  Any timber used in the construction of scaffolds shall be straight-grained, sound and 
free from large knots, dry rot, worm holes and other defects likely to affect its 
strength.  Where necessary, boards and planks used for scaffolds shall be protected 
against splitting.  Ladders, boards and planks used in scaffolds shall not be painted, so 
that any defects remain visible.   

C1.13 All tubes, couplers and fittings used in metal scaffolding shall be free from damage 
and distortion and shall be maintained in a lubricated condition.  Couplers shall not 
cause deformation in tubes.  Couplers shall be made of drop forged steel or equivalent 
material.  Tubes shall be cut cleanly square with the tube axis.  Alloy and steel tubing 
shall not be intermixed on the same scaffold.  

C.1.14  Tower scaffolds shall be designed and built in such a manner that the ratio of height to 
the base width is not more than 3.5:1, in the case of static towers used outdoors, and 
in a ratio of 4:1, in the case of static towers used indoors; in any case, the height of 
free-standing static towers should not exceed 12m.  Mobile towers shall not be moved 
while persons or materials are on the top platform.  The ratio of height to base width 
in the case of mobile towers used outdoors shall be of 3:1 but should not in any case 
exceed 9.6m in the case of free-standing mobile towers.  

C.1.15  In the case of prefabricated scaffold systems, the manufacturers’ instructions shall be 
strictly adhered to.  Prefabricated scaffolds shall have adequate arrangements for 
fixing bracing. Frames of different types shall not be intermingled in a single scaffold.  

C.1.16  In addition to the requirements for scaffolds in general as regards soundness, stability 
and protection against the risk of falls, suspended scaffolds shall have a safe cabin, 
with full protection from weather and adverse climatic conditions, and designed and 
constructed in accordance with ergonomic principles, a clear and unrestricted view of 
the area of operation; safe access to, and egress, from the cabin, including for 
situations where the operator is taken ill.  

C.1.17  The scaffolding shall be tied to the building at suitable vertical and horizontal 
distances without causing irreversible damage/ alterations to the fabric of the building 
being restored.  Preferably, scaffolding shall be secured by utilising existing openings/ 
holes.  If not possible, a predetermined minimum number of perforations for tying the 
scaffolding to the historic structures will be allowed. The latter will make use of a 
bolting system inserted in the joints between the blocks for minimum damage possible 
to the masonry.   

C.1.18  Any scaffolding, when the work is divided in phases, shall overlap by at least 5m with 
the previously concluded phase of the works.  In all cases the scaffolding shall extend 
by at least 1m beyond the extent of area being intervened upon or beyond the corner/s.   

C.1.19  Prior to the dismantling of any scaffolding, the Contractor shall give the consultant in 
charge sufficient time (at least 48 hours) to inspect the works.   

 
C.2  Methodology: Lifting equipment  
C.2.1  Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe 

working load or loads as specified by the manufacturer.  It shall be erected in 
accordance with the local Occupational Health and Safety Regulations and certified 
by a competent and recognised person. Regular inspections are to be carried out in 
accordance with the local regulations.  
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C.2.2  No person shall be raised, lowered or carried by a lifting appliance unless it is 
constructed, installed and used for that purpose.  

C.2.3  Any lifting gear shall be erected and maintained in accordance with the local 
Occupational Health and Safety Regulations and certified by a competent and 
recognised person. No personnel are to be allowed on such gear until such 
certification has been deemed compliant by the Contracting Authority. 

C.2.4  Every platform or receptacle used for hoisting any loose material shall be so enclosed 
as to prevent the fall of any of the material.  

C.2.5  Any equipment with wheels, placed directly on a platform for raising or lowering, 
shall be so secured so that they cannot move, and the platform shall be enclosed as 
necessary to prevent the fall of the contents. 

 

D Documentation –  
___________________________________________________________________________ 
 
D.1 Methodology: Documentation  

 The contractor shall, on completion of works on each section, and prior to 
the certification of works, submit to the consultant in charge a drawing 
accurately indicating all interventions carried out. This documentation 
shall form part of the building file to be submitted to the consultant in 
charge on completion of works. 

 The contractor shall be responsible to map every intervention carried out 
so as to provide a detailed record of works for posterity. Distinct 
interventions (consolidation, retouching etc.) shall be mapped on a 
separate layer allowing the user to view each intervention separately.  

 Prior to certification of works the contractor shall submit to the consultant 
in charge two printed copies (in colour) in scale 1:100 or as requested by 
the consultant in charge and a digital copy (AutoCAD compatible). The 
drawings and mapping indicated shall be certified by a warranted 
conservator-restorer as exactly representing the works (type and extent) 
carried out. 

 The contractor shall, on completion of works on each section, and prior to 
certification of works, submit to the consultant in charge a set of 
photographs indicating all interventions carried out. This documentation 
shall form part of the building file to be submitted to the consultant in 
charge on completion of works 

 The photographs shall clearly illustrate the interventions carried out as 
well as the state of the structures to be restored through this tender prior to 
the commencement of works 

 The photographs shall be submitted to the consultant in charge prior to the 
certification of works. The photographs shall be submitted in digital 
format saved on a pen-drive or sent digitally via email as directed and 
approved by the consultant in charge. 

 The photographs shall be taken professionally with all the necessary 
photographic equipment – including: a high-resolution colour digital 
camera; tripod; and powerful continuous/flash lights. Images have to be 
saved in TIFF and/or JPEG formats. All photographs have to be captured 
without visual distortion. The captured colours of the paintings need to be 



Version 1.2 NGO procurement document 
 

calibrated with the use of a colour chart. All photographs shall be in focus 
and capable of displaying sharp details. With the exception of raking light 
photography, the paintings have to be lit evenly and with sufficient 
lighting. All photographs have to be adequately exposed, avoiding 
occurrences of over-exposure and/or under-exposure. All photographs 
have to be taken at the lowest ISO setting possible, preferably close to 100 
ISO. Camera shake should be avoided with the use of a tripod. The quality 
and resolution of the photographs have to be approved by the Consultant 
before, during, and after treatment. The Consultant deserves the right to 
reject sub-standard and amateur photography. Hence the Contractor shall 
seek the approval of the photography from the Consultant at various stages 
of the Works.    

D.2 Drawings to be provided by contractor are to include the following: 
1. Scaled line drawing using ACAD (or equivalent software) of the entire wall/ceiling 

painting (in the Chapel dedicated to Saint Anthony the Abbot in Rabat Parish 
Church); 

2. Mapping will also include a detailed and precise legend; 
3. All the different types of deterioration and damages exhibited by the painting will be 

clearly and precisely mapped; each type of deterioration and damage will be presented 
in separate layers; 

4. Precisely and clearly map any observations and features denoting the original 
manufacturing technique;  

5. The line drawings should map the location and extent of materials applied and/or 
alterations carried out during past interventions, where each intervention/material is 
represented as separate layers; It is to be understood that the various types of 
interventions are mapped on separate layers; the differences noted in technique and 
materials will be clearly indicated in the legend; 

6. The line drawings should also have all conservation and restoration interventions 
clearly and precisely mapped for future reference, representing every treatment and/or 
material applied in separate layers; 

7. The line drawings should also map the sample locations  
 
The above drawings and mapping should be presented for approval, during their initial 
phases to discuss and make sure that they meet the requirements of the Consultant. The 
drawings and mapping should be also presented for approval to the Consultant and any 
alterations and additional inclusion of detail should be carried out to satisfy the 
requirements set by the Consultant.    
 
Upon completion of the tasks assigned for this contract, the Contractor shall submit a 
final report providing all necessary information on the: historical background; scientific 
analysis results; detailed description of each painting’s manufacturing technique; an in-
depth state of conservation; treatment proposals indicating the treatment methodology and 
materials for each painting. The final report must be submitted within two weeks from 
completion of the works to be reviewed by the Supervisor engaged by the Contracting 
Authority for this project. 

 
All reports will have the necessary EU publicity requirements which will be 
communicated to the Contractor by the Contracting Authority. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 
5.1 – Draft Contract Form 
5.2 – Glossary 
5.3 – Specimen Performance Guarantee 
5.4 – Specimen Retention Guarantee 
5.5 – General Conditions of Contract 
 
The full set of General Conditions for Works Contracts, for Supplies Contracts and for 
Services Contracts (latest version as applicable on the date of the publication of this tender) 
are included in the tender pack.  
 
It is hereby construed that the tenderers have availed themselves of these general conditions, 
and have read and accepted in full and without reservation the conditions outlined therein, 
and are therefore waiving any standard terms and conditions which they may have. 
 
These general conditions will form an integral part of the contract that will be signed with the 
successful tenderer/s. 


