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FONDAZZJONI GHALL-
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| TAL-ARCIDJOCESI TA’ MALTA

REFERENCE NUMBER:  PA.5.0103/6.3

TENDER FOR THE CONSERVATION-
RESTORATION OF TWO PAINTINGS
BELONGING TO TA’ BERNARDA CHAPEL IN
GHARGHUR

This project is being financed through the European Structural and Investment Funds 2014-2020.

Date Published: 16 September 2022
Deadline for Submission: 19 October 2022 at 09:30am CEST
Tender Opening: 21 October 2022 At 11:00am CEST

i Operational Programme | = European Structural and Investment Funds 2014-2020
o “Fostering a competitive and sustainable economy to meet our challenges”
Project part-financed by the European Regional Development Fund
Co-financing rate: 80% European Union; 20% National Funds

IMPORTANT

Clarifications shall be uploaded and will be available to view/download from
www.church.mt/tenders

Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta

Archbishop's Curia, St Calcedonius Square, Floriana, Malta
Tel: (356) 21245350
Email: fond.pkam@gmail.com
Website: www.knisja.org/tenders
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1.1

1.2

SECTION 1 - INSTRUCTIONS TO TENDERERS

1. General Instructions

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender
document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO),
whatever the economic operator’s own corresponding conditions may be, which through the submission
of the tender is waived. Tenderers are expected to examine carefully and comply with all instructions,
forms, contract provisions and specifications contained in this tender document. These Instructions to
Tenderers complement the General Rules Governing Tenders for NGOs.

No account can be taken of any reservation in the tender in respect of the procurement documents;
any disagreement, contradiction, alteration or deviation shall lead to the tender offer not being
considered any further.

Prospective tenderers must submit their offer by depositing it in the tender box, located at
Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta, Archbishop’s Curia, St
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted on
CD are strictly not acceptable). It is important that the full tender bid package is provided in soft
copy given that due to Covid 19 pandemic, utilisation of the soft copy will be highly required
throughout the evaluation process. Tender reference number and tender title must be clearly
indicated on the sealed bid. Prospective tenderers take full responsible to submit their offer by the
set tender submission deadline.

Note:

Where in this tender document a standard is quoted, it is to be understood that the Contracting
Authority will accept equivalent standards. However, it will be the responsibility of the respective
bidders to prove that the standards they quoted are equivalent to the standards requested by the
Contracting Authority.

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive research
including appropriate financial analysis. In the context of this procurement, the Estimated Procurement
Value, based on market research, is that of €18,000 excluding VAT.

The purpose of this value shall be the guidance of prospective bidders when submitting their offer and
is not to be considered as a binding capping price.

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting
Authority. Economic Operators are free to submit financial offers above or below the Estimated
Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial
Offers exceeding the Estimated Procurement Value

The subject of this tender is the Conservation-Restoration Works of two paintings and their respective
decorative frame belonging to Ta’ Bernarda Chapel in Gharghur, Malta of the following works:

The two artworks depict:

1) The Assumption of the Virgin Mary
2) The Holy Trinity

The artefacts assigned for this conservation-restoration project possibly date back to the eighteenth
(18th) century. The painting depicting the ‘The Assumption of the Virgin Mary’ is the titular painting of
the Ta’ Bernarda Chapel. The painting depicting ‘The Holy Trinity’ is the soppraquadro in the Santa
Marija Ta’ Bernarda Chapel.
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1.3

1.4

1.5

1.6

1.7

3.1

4.1

The place of acceptance of the services shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana,
the time-limits for the execution of the contract shall be fifteen (15) weeks, and the INCOTERMZ2020
applicable shall be Delivery Duty Paid (DDP).

This is a fee-based contract.
This call for tenders is being issued under an open procedure.
The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta’ Malta.

This tender is not a reserved contract.

2. Timetable

DATE TIME |

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A
Deadline for request for any additional information from the
NGO

3 October 17.00

2022 CEST

Clarification requests should be addressed to: NGOs e-mail
address fond.pkam@gmail.com
Last date on which additional information can be issued by 10t 20.00
the NGO October2022 CEST
Deadline for submission of tenders th
(unless otherwise modified in terms of Clause 10.1 of the 19 Z%thober %9E;$
General Rules Governing Tendering for NGOs)
Tender Opening
Due to the Covid-19 Pandemic tender opening session will take place
21/10/2022 and general public will not be allowed to attend st
physically. Tenderers are to leave their email address when 21% October 11.00
submitting the tender and a TEAMS invitation will be sent to the 2022 CEST
bidders to connect should they wish to witness the tender opening
session.

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable

3. Lots

This tender is not divided into lots, and tenders must be for the whole of quantities indicated. Tenders
will not be accepted for incomplete quantities.

4. Variant Solutions

Variant solutions are not permissible.

5. Financing


mailto:fond.pkam@gmail.com
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5.1 The project is co-financed by the European Union/Government of Malta, in accordance with the rules of
Operational Programme | - European Structural and Investment Funds 2014-2020 programme

5.2 The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta’
Malta.

6. Clarification Meeting/Site Visit
6.1 No clarification meeting/site visit is planned.

Meetings between economic operators and the NGO, other than that provided in this clause during the
tendering period are not permitted.

7. Selection and Award Requirements

In order to be considered eligible for the award of the contract, economic operators must provide
evidence that they meet or exceed certain minimum criteria described hereunder.

(A) Eligibility Criteria

(1) No Bid Bond is required. Nete )

(if) Declare agreement, conformity and compliance with the General Rules Governing Tenders for
NGOs - (Note 2A)

(ifiy  Declare agreement, conformity and compliance with the provisions of the Statement on
Conditions of Employment by completing and submitting the form with title Statement on
Conditions of Employment. (Note24)

(iv)  Power of Attorney (if applicable) (Note 24

(v) Information re Joint Venture/Consortium (Note 24)

(B) Exclusion (including Blacklisting) and Selection Criteria - information to be submitted through the
completion of the following declaration forms:

(1) Declaration concerning exclusion grounds (Note 24)
(i) Declaration concerning Selection Criteria (Note 24)

(C) Technical Specifications
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(i)

Tenderer’s Technical Offer in response to specifications. (Note3)

Key Experts Form, the Self-declaration form for Key Experts relating to public employees
(where applicable) the CVs, copy of warrant/s and documentation confirming the level of the

qualification of the respective key expert must be submitted at tender bis submission stage.
(Note 2A)

Tenderer’s Technical Offer shall constitute the following:
1. KEY EXPERTS:
Key expert 1: A qualified conservator-restorer

e A qualified and warranted conservator-restorer who will be the conservator. The
qualification must be at least MQF Level 6 in the conservation and restoration of canvas
paintings.

Duties: He/she will be responsible for the works - to oversee and co-ordinate the works with the
supervisor of the Contracting Authority in charge of the project. He/ she shall act as a single
point contact for the duration of works.

2. ORGANIZATION AND METHODOLOGY (Note 3)

RATIONALE

e An objective analysis of the Terms of Reference demonstrating the degree of
understanding of the Project Scope as described in the Terms of Reference.

e An explanation of the risks and assumptions affecting the execution of the contract.
STRATEGY

e An outline of the approach proposed for contract implementation - Treatment
proposal for the paintings, the treatments and materials that are most likely to be
considered for the paintings of The Assumption of the Virgin Mary and The Holy
Trinity

e  Proposal and justification of scientific investigations.

3. TIMETABLE OF ACTIVITIES: MNete3)

e A gantt chart of a programme of works of not more than 15 weeks. A Gantt Chart is to
include and identify major milestones in execution of the contract, including an indication
of how the achievement of these would be reflected in any reports, particularly those
stipulated in the Specific Activities. Once the contract is awarded, the Programme of
Works may be revised together with the Contracting Authority in relation to the sequence
of the works of art to be restored to ensure that the restoration-conservation works on
specific paintings do not disrupt the Church calendar functions.

4. MATERIALS USED
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8.1

9.1

e Confirmation that the materials to be used comply with the Specific Activities of Section
4 of the Tender.

(i1) Literature as per Form marked ‘Literature List’ to be submitted with the Technical offer at
tendering stage.

No changes to the information provided in the Literature submitted will be allowed.
Literature submitted shall be rectifiable only in respect of any missing documents. (Note 28)

(iii) Samples as per section in Form marked ‘Literature List’ maybe requested during the evaluation
stage to supplement the technical offer submitted. If requested, the Samples must be submitted
within 5 working days of being notified to do so. Not applicable for this tender. Mot 3)

(D) Financial Offer

(i) The Tender Form and Tenderer’s Declaration are to completed and submitted with the offer.
(Note 3)

A financial offer is to be submitted by filling in Financial Bid Form and is to be calculated on the
(if)  basis of Delivered Duty Paid (DDP)?°2° (Grand Total) for the services tendered. (ot 3)

Notes to Clause 7:

1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, the
tender guarantee only in the following four circumstances: incorrect validity date, and/or incorrect
value, and/or incorrect addressee and incorrect name of the bidder. Rectification in respect of the
Tender Guarantee (Bid Bond) is free of charge.

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete
documentation, and/or submit any missing documents within five (5) working days from notification.

B) Tenderers will be requested to rectify/submit only missing documents within five (5) working days
from notification. No changes to the information provided in the Literature submitted will be
allowed. Literature submitted shall be rectifiable only in respect of any missing information. All
Rectifications are free of charge.

3. No rectification shall be allowed. Only clarifications on the submitted information may be requested.

Request for Clarification and / or rectifications concerning a previous request dealing with the
same shortcoming shall not be entertained.

8. Tender Guarantee (Bid bond)
No tender guarantee (bid bond) is required.
9. Criteria for Award

The sole award criterion will be the price. The contract will be awarded to the tenderer submitting the
cheapest priced offer satisfying the administrative and technical criteria.
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SECTION 2 - EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS

Part X of the Public Procurement Regulations

270. Any tenderer or candidate concerned, or any person, having or having had an interest or
who has been harmed or risks being harmed by an alleged infringement or by any decision taken
including a proposed award in obtaining a contract, a rejection of a tender or a cancellation of
a call for tender after the lapse of the publication period, may file an appeal by means of an
objection before the Review Board, which shall contain in a very clear manner the reasons for
their complaints.

271. The objection shall be filed within ten calendar days following the date on which the NGO
has by fax or other electronic means sent its proposed award decision or the rejection of a
tender or the cancellation of the call for tenders after the lapse of the publication period.

272. The communication to each tenderer or candidate concerned of the proposed award or of
the cancellation of the call for tenders shall be accompanied by a summary of the relevant
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why
the call for tenders is being cancelled after the lapse of the publication period, and by a precise
statement of the exact standstill period.

273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots
according to the estimated value of the tender set by the NGO for each lot submitted by the
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts Review
Board may decide in its decision.

274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO
as the case maybe that an objection had been filed with his authority thereby immediately
suspending the award procedure.

275. The NGO involved, as the case may be, shall be precluded from concluding the contract
during the period of ten calendar days allowed for the submission of appeals. The award process
shall be completely suspended if an appeal is eventually submitted.

276. The procedure to be followed in submitting and determining appeals as well as the
conditions under which such appeals may be filed shall be the following:

(a) any decision by the General Contracts Committee or the Special Contracts Committee or
by the NGO shall be made public by affixing it to the notice-board of the same NGO as
the case may be or by uploading it on Government’s e-procurement platform prior to the
award of the contract if the call for tenders is administered by the NGO;

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review
Board and shall be communicated by fax or by other electronic means to all participating
tenderers;

(c) the NGO and any interested party may, within ten calendar days from the day on which
the appeal is affixed to the notice-board of the NGO and uploaded if/where applicable
on the Government’s e-procurement platform, file a written reply to the appeal. These
replies shall also be affixed to the notice-board of the Review Board and where applicable
it shall also be uploaded on the Government’s e-procurement platform;
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(d) within three working days of the publication of the replies, the Secretary of the Review
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to
it. This report shall be circulated to the persons who file an appeal and to all parties who
submitted a reply to the appeal;

(e) after the preparatory process is duly completed, the Director or the Head of the NGO
shall forward to the Chairman of the Review Board all documentation pertaining to the
call for tenders in question including files, tenders submitted, copies of deposit receipts
and any motivated letter;

(f) The secretary of the board shall inform all the participants of the call for tenders, the
NGO of the date or dates as the case maybe when the appeal will be heard;

(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not deliver
the decision on the same day, shall reserve decision for the earliest possible date to be fixed
for the purpose, but not later than six weeks from the day of the oral hearing:

Provided that for serious and justified reasons expressed in writing by means of an order notified
to all the parties, the Public Contracts Review board may postpone the judgment for a later
period.

(h) The secretary of the board shall keep a record of the grounds of each adjournment and of
everything done in each sitting;

(i) After evaluating all the evidence and after considering all submissions put forward by the
parties, the Review Board shall decide whether to accede or reject the appeal.



Version 1.2 NGO procurement document

2.4

5.1

6.1

SECTION 3 - SPECIAL CONDITIONS

These conditions amplify and supplement, if necessary, the General Conditions governing
the contract. Unless the Special Conditions provide otherwise, those General Conditions
remain fully applicable. The numbering of the Articles of the Special Conditions is not
consecutive but follows the numbering of the Articles of the General Conditions. Other
Special Conditions should be indicated afterwards.

For the purposes of contracts issued by NGOs, the term ‘approval from the Central
Government Authority’ shall be substituted by the term ‘approval by the Head responsible
for that NGO’; Furthermore, any references to the Contracting Authority throughout the
General Conditions shall be deemed to be referring to the NGO responsible for that
procurement.

Article 2: Notices and Written Communications

Further to the provision of Art. 2.2 of the General Conditions, the Contracting Authority shall,
upon signing of contract and submission of the Performance Guarantee by the Contractor,
notify the names of the Supervisor/Project Leader and any other authorized representatives
of the Contracting Authority, specifying the relative addresses and relevant contact
information.

The Contracting Authority shall appoint a single point contact to act as Project Leader.

The Project Leader may issue to the Contractor instructions at any time. The Contractor shall
only take instructions from the appointed Technical Consultant and/or the Representative
both appointed by the Contracting Authority.

All formal communication between the Contractor and the Contracting Authority and/or all
submissions, shall pass at all times and unless otherwise stated, through the Technical
Consultant and the Representative, and must be accompanied by the respective forms, as may
be applicable. All written correspondence to the Contracting Authority is to be addressed to
the Project Leader keeping in copy the Technical Consultant and the Representative of the
Contracting Authority.

Article 5: Supply of Information

Further to the provisions of the General Conditions, any documents and drawings prepared by
the Contractor are to be submitted for approval to the Contracting Authority, the procedure
being agreed to between the parties as indicated in Clause 2.2 of the Special Conditions.

Article 6: Assistance with Local Regulations

Further to the provisions of the General Conditions, the contractor is responsible for complying
with local regulations at his expense to ensure the project is compliant with all the relevant
local regulations
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7.12

13.2

Article 7: Obligations of the Contractor

The Contractor shall, within 15 calendar days of receipt of the contract, sign and date
the contract and return it together with a copy of the Performance Guarantee. The
Contractor is further obliged to forward the original performance guarantee to the
Contracting Authority. The Contract will not be endorsed by the Contracting
Authority/Central Government Authority until the performance guarantee is submitted.
The amount of the guarantee shall be 4% where the amount of the total contract value is
between €10,000 and €500,000 ex VAT, and 10% where the amount of the total contract value
is €500,001 or above.

The contractor shall draw up and submit any report as well as any literature, documents or
items required for the execution of the contract and submit them for approval to the
Contracting Authority, the procedure being agreed to between the parties as indicated in
Clause 2.2 of the Special Conditions. Any such reports and information will become the
property of the Contracting Authority and the Contractor may not reproduce or communicate
them to third parties except with the Contracting Authority’s agreement. The Contracting
Authority may circulate the reports and information provided by the Contractor to third parties
as it may deem necessary.

The contractor shall deploy the necessary resources so as to maintain a good progress of work
and shall also, where necessary, undertake to perform works outside normal working hours,
and on public holidays and weekends at no additional cost to the Contracting Authority, so as
to ensure the completion of the tasks within the required time-frame, in accordance with the
Technical Requirements and with the Period of Execution.

Article 13: Medical, Insurance and Security Arrangements

Without any prejudice to the provisions of Article 13.3a, b & c the General Conditions, the
contractor is required to insure for the whole duration of the contract against risk of damage
to the historic fabric of the artistic works being restored through this contract for the amount
of €20,000 per accident per painting, with the number of occurrences unlimited.

Without any prejudice to Article 13.3a, b &c the General Conditions, the contractor is required
to insure for the whole duration of the contract for the amount of €1,500,000 per accident
with the number of occurrences unlimited against each party’s liability for any loss, damage,
death or bodily harm, that may be caused to third parties, or to any person that is authorized
to be on site at any given time, or any damages to property belonging to third parties, including
loss of profits that may be sustained by third parties.

Amount per personal injury and unlimited occurrences as specified in Article 13.3 of the
Special Conditions.

The insurance policy must be submitted by the Contractor to the Contracting Authority within
four weeks from signing of the contract.

Should the artefacts be restored off-site at the Contractor’s laboratory, the Contractor shall
supply the firm’s insurance policy for artefacts under their care, which shall include coverage
against all risks of physical loss or damage from any cause, while on location in the Contractor’s
laboratory, including but not limitedly, loss, theft, damage or destruction incurred during the
works.
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14.3

15.1

16.4

18.1

The Contractor shall however bear sole responsibility regardless of any exceptions, exclusions
or limitations, to the insurance policies covering the artefact, regardless of fault, or degree
of care exercised by the Contractor. In case of any damage, the Contracting Authority reserves
the right to claim for depreciation in value in addition to restoration costs.

The artefact or any part of the artefact that may be totally or partially damaged must be
returned to the Contracting Authority regardless of any insurance claim. Neither the
Contractor nor the Insurance Company is entitled to take the damaged artefact and/or parts
of it in return to any payment of insurance value after a claim. The Contractor is obliged to
include such a provision in the ‘Insurance Certificate’, presented to the Contracting Authority.

The Contracting Authority has the right to withhold transferring the artefact until insurance
documents are rectified accordingly by the contractor. No extension of time will be granted
to the Contractor in such circumstances.

Article 14: Intellectual and Industrial Property Rights

Further to the provisions of Article 14 of the General Conditions to the Contract all reports,
documentation, software files, photographs, video footage, information, data, scientific
analysis (organic and non-organic analysis) and any other information whatsoever collected by
the Contractor shall be the intellectual property of the Contracting Authority. Copyright shall
vest exclusively with the Contracting Authority.

The Contracting Authority shall have the right to retain, copy, distribute and publish all
documentation submitted by the Contractor.

The Contractor shall not have the right to representation, including photographs, models and
other material concerning the project with the Contractor’s promotional and/or professional
material/social media without the prior consent in writing of the Contracting Authority.

Article 15: Scope of the Services

The scope of the services is defined in Section 4 (Terms of Reference).

Article 16: Personnel and Equipment

As per General Conditions and as specified in the technical specifications in Section 4 of this
tender.

Article 18: Execution of the Contract

The period of performance of this contract shall be 15 weeks from the Commencement
indicated in the Order to Start Works. The Commencement Date for this contract shall be 1
week from the Order to Start Works. The order to start works will not be issued later than two
(2) months from the last date of signature shown on contract.

No works however will be allowed to commence unless the Contractor has furnished the
Contracting Authority with a certified true copy of the Insurance Policy together with the
performance guarantee.
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18.2

19.2

20.2

20.5

20.6

241

26.1

The performance period of this contract is stipulated above in sub-Article 18.1 of the Special
Conditions.

Article 19: Delays in Execution

Any delay in performance from the approved programme of works for this contract, will be
charged 0.2% of the contract value per calendar day of delay up to a maximum of 20% of the
contract value.

Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate
the contract and seek the services of a third party for the completion of works. The Contracting
Authority will seek compensation from the Contractor for costs incurred for the engagement
of and provisions of services of a third party contractor.

Article 20: Amendment of the Contract

As per General Conditions.
The repetition of services shall be capped at 20% of the original contract value.

Additional services (i.e. new services not included in the original tender) shall be capped at
20% of the original contract value.

Article 24: Interim and Final Progress Reports

Prior to initiating the conservation-restoration intervention of the paintings the contractor has
to provide the following in an inception report for approval by the project manager assigned
by the Contracting Authority: a brief history on each painting; scientific analysis; an in-depth
manufacturing technique; current state of conservation; and past interventions. This is to be
followed by a detailed treatment proposal indicating the treatment methodology and full list
of materials intended to be used during treatment. The draft inception report must be
submitted within two weeks from the order to start works for the approval of the supervisor.
The Contractor will be obliged to carry out revisions that may be deemed necessary by the
supervisor engaged by the Contracting Authority.

A final report for the respective painting and its decorative frame must be submitted by the
Contractor to the Contracting Authority upon completion of the tasks assigned in this contract.
This respective final report for the restoration of the respective painting and decorative frame
must contain all information on the work carried out on each painting as described in the
Terms of Reference and must be submitted within two weeks from completion of works on the
paintings, to be reviewed and approved by the Supervisor appointed by the Contracting
Authority. Timeframes are stipulated in the Terms of Reference.

Article 26: Payments and Interest on Late Payment
This is a fee-based contract.

The payments will be made according to the following schedule, subject to the provisions of
Articles 28 to 33 of the General Conditions:
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Narrative Percentage (%)

Inception Report Payment 20% of the contract value against
submission of an inception report and
following approval by the Contracting
Authority.

Interim Payments 75% of the contract value. Each interim
payment to be issued following
completion of works on each painting and
decorative frame as specified in the
Terms of Reference. A payment of 75% of
figure quoted in the Contractor’s
financial bid for the respective painting
will be issued once the respective
painting and corresponding decorative
frame, is completed. Therefore, two
payments - one for each painting and
corresponding decorative frame, will be
issued.

Balance 5% retention money to be released
against submission of an equivalent
retention guarantee and submission and
approval of the respective final report for
the respective painting and decorative
frame as specified in the Terms of
Reference. One payment of 5% of the
contract value will be issued i.e. only 1
payment for both reports will be issued.

TOTAL 100%

26.2 As per General Conditions.

Article 27: Pre-Financing Guarantee

27.2 Not Applicable

Article 39: Further Additional Clauses

39.1 The sum of money retained from the final payment shall be of 5%. This sum shall be paid
upon following submission and approval of the respective final report and the submission of
an equivalent retention bank guarantee (issued in the form provided in this tender
document) by the Contractor to the Contracting Authority prior to issuing the Provisional
Acceptance Certificate. The retention guarantee must be submitted by the Contractor within
three weeks from the request from the Contracting Authority. Delays in submitting the said
retention guarantee will result in a daily penalty of 0.1% of the contract value until the said
guarantee is submitted by the Contractor. The bank guarantee will be released upon issuing
of the final acceptance of the services provided which takes place after the elapse of 24
months from issuing of the Provisional Acceptance Certificate. The said retention guarantee
shall be released only after the conditions requested under Article 39.3 of the Special
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39.2

39.3

39.4

Conditions to the Contract, are satisfied. The retention guarantee will be released within 45
days from when the Final Acceptance Certificate is issued.

The Provisional Acceptance Certificate of the tasks carried out by the Contractor can only be
issued by the Contracting Authority once all tasks have been completed and are to the
satisfaction of the Technical Consultant appointed by the Contracting Authority and all
relevant documentation has been submitted by the Contractor to the Contracting Authority.

The contractor shall guarantee that works carried out on the paintings as specified in this
tender document are adequately maintained for a period of 24 months from issuing of the
Provisional Acceptance Certificate. The Contractor shall be responsible for remedying, at his
expense, defects and damages during this period as specified in the General Conditions.

Upon elapse of the 24 months defects liability period, the Contracting Authority will issue a
Final Acceptance Certificate and, within 45 days from issuing of the Final Acceptance
Certificate, will instruct the relevant financial institute to release the retention bank
guarantee.

The inception report for the restoration of the two paintings and their respective decorative
frame must be submitted within two weeks from the date of the order to start works and it
will be reviewed and approved by the Supervisor appointed by the Contracting Authority.
Failure to submit the inception report within this timeframe will result in a penalty of €100
per day until submission of the draft inception report first and for the delay in submitting
the final version. Timeframes are stipulated in the Terms of Reference.

The respective final report for the restoration of the two paintings (one report for each
painting) must be submitted within two weeks from completion of the works on the paintings
and the decorative frames, to be reviewed and approved by the Supervisor appointed by the
Contracting Authority. Failure to submit the respective final report within this timeframe
will result in a penalty of €500 per day until submission of the respective draft final report
and then for the delay in submitting the final version. Timeframes are stipulated in the
Terms of Reference.
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SECTION 4 - SPECIFICATIONS/TERMS OF REFERENCE (Note 3)

Terms Of Reference

4.1 - General

4.1.1

Project Description

Conservation-restoration works will be carried out on two paintings depicting ‘The Assumption of
the Virgin Mary’ and ‘The Holy Trinity’ and their respective decorative frames which belong in
the Ta’ Bernarda Chapel in Gharghur.

History

The artefacts assigned for this conservation-restoration project possibly date back to the
eighteenth century. The painting depicting the ‘The Assumption of the Virgin Mary’ is the titular
painting of the Ta’ Bernarda Chapel. The painting depicting ‘The Holy Trinity’ is the soppraquadro
in the Ta’ Bernarda Chapel.

General current state of the paintings

An in-depth condition assessment report including detailed photographic documentation is
required for both the front and the back of the paintings and their decorative frames. This has
to be done prior to initiating the conservation-restoration intervention of the paintings and their
respective decorative frames. A detailed preliminary treatment proposal indicating the materials
(consolidants, solvents etc) to be used and a risk assessment should also be submitted.

An overall current state of conservation of the paintings and their decorative frames follows:
The Assumption of the Virgin Mary [c.233 x 152cm];

The auxiliary support is a strainer having a central and corner crossbars and seems to be in a good
state of conservation. There seems to be woodworm flight holes present in the auxiliary support.
This needs to be checked for any active insect infestation. The gold frame was originally mounted
to strips of wood attached to the side of the auxiliary support however at present only the top
bar of the decorative frame remains. The wooden strips attached to the sides are heavily
deteriorated due to insect infestation and need to be replaced.

The last remaining gilded, wooden bar of the decorative frame is heavily damaged and has large
losses in the gilding and preparatory layers. A nail fixing the gilded, wooden bar to the auxiliary
support is inserted directly into the painting, which is causing damage to the paint layers and
canvas support.

The painting was executed on an open weave canvas and currently the canvas is very weak and
fragile. Numerous holes are visible in the canvas support including larger ones present in the
central area. The bottom area is severely torn and detached from the auxiliary support. The
canvas is also covered in superficial dirt and grime. Metal decorative crowns were attached over
the Virgin’s head and two Saints in a possible past intervention. It was noticed that these are
probably not original to the painting since the crowns are larger in size than the figures’ heads.
The crowns of the Virgin and one of the Saints (the one on the right-hand side) are directly
inserted through the painting. However, the crown of the other Saint (the one on the left-hand
side) is missing. The crowns’ hanging devices have created tears and losses in the canvas support.
A loss in the canvas support is also present at the top, central part of the painting below the
decorative frame. A nail seems to be directly inserted into the painting in order to fix the gilded,
wooden bar of the decorative frame. The nail has rusted and is causing further deterioration and
oxidation since it is in direct contact with both the paint layer and canvas support.
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4.1.2

4.1.3

The painting is covered in superficial dirt and grime. Severe craquelure, liftings, flaking and
cupping in the paint layer could be observed, mostly in the bottom part where the canvas is slack
and detached from the auxiliary support. Losses in the paint and preparation layers are visible
all over the painting including areas where tears/losses in the canvas support are present. A white
veil, possible blooming of the varnish, could be observed mostly on the bottom part of the
painting, probably caused due to the presence of high humidity in the Ta’
Bernarda Chapel. There could also be a possibility of paint discolouration in this area however
further tests should be carried out. White paint droplets are also visible all over the surface of
the paint layer. The painting was observed under ultraviolet light and it seems that no past
interventions were carried out.

The Holy Trinity [c.1.12m x 1.35m]

The oval auxiliary frame is a strainer having two central crossbars. The wooden frame including
the lining canvas, seem to have been whitewashed in a previous intervention and the frame is
also warped. The strainer is not in a good state of conservation and needs to be replaced.

The painting was lined in a previous intervention. It was observed that the lining canvas that was
adhered to the original support has two seams. There is a possibility that the whitewash,
mentioned previously, was applied during the same past intervention as the lining. In areas one
can notice that the lining canvas is also detached from the original canvas due to a loss of
binder strength in the lining adhesive and needs to be replaced. The loss of elasticity in the
original canvas support has turned the latter brittle and unable to support the paint layer, thus
resulting in major liftings and losses in the paint and preparation layers. From the pictorial face
one could also observe losses in the original canvas support.

The painting is covered in superficial dirt and grime. A white veil, possible blooming of the
varnish, could be observed. This was probably caused due to the presence of high humidity in the
Ta’ Bernarda Chapel. Severe liftings and detachments in the paint layer could be observed mostly
in the top part. One could also notice thick plaster infills from a previous intervention and
craquelure in the paint layer resulting in several losses. When the painting was observed under
ultraviolet light, it could be confirmed that several retouchings in the paint layer are present,
mostly in the background and top areas.

The oval decorative frame is decorated by having the central, inwardly curved part and sides
painted, whilst the outwardly curved edges are done using mordant gilding. The decorative frame
is covered in superficial dirt and grime and has white paint splatters. When observed from the
verso a piece of the decorative frame is missing. The metal hanging devices are completely rusted
and broken also causing cracks and damages in the wood. Multiple rusted nails are present all
over the decorative frame causing damage in the wood and paint, gilding and preparatory layers.
Several structural cracks are visible in the decorative frame, leading to major liftings and losses
in the paint, gilding and preparatory layers. One can notice liftings, flaking and losses in the
gilding and paint and preparation layers.

Geographical Area to be covered

The paintings are located within the Chapels falling under the Parish Church of Gharghur.

Target Groups

Target groups are restorers-conservators that are qualified in conserving-restoring oil paintings
on textile supports.

4.2 - Specific Activities

The conservation-restoration of these artefacts will not be carried out within their current
location but will be treated at the conservation-restoration laboratories. Therefore, in order to
decrease further damage during dismantling and transportation, onsite necessary precautions,
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such as facing, are to be taken. The sequence of how the paintings will be worked upon and
completed will be instructed by the Contracting Authority and carried out within the specified
maximum period of 15 weeks from contract commencement.

All the artefacts should be properly packed with suitable materials to safeguard them during
transportation. The transport to be used should have a closed compartment with locking doors to
ensure security and protection during travelling.

Prior to commencing the hands-on conservation-restoration works on the paintings and their
decorative frames, the contractor has to provide, an in-depth condition assessment for each
artefact including results from non-invasive scientific analysis, detailed preliminary treatment
proposals together with the materials (consolidants, solvents, adhesives etc.) to be used including
related documentation and photographic documentation. These are to be presented for approval
by the Contracting Authority representative.

All material used during the intervention process such as the textile used for the entire lining,
consolidants, adhesives, solvents, pigments and varnishes, should be durable but still easily
reversible/retreatable in any future conservation-restoration treatment/s. Materials used should
be backed by conservation scientific literature showing the materials’ stability, reversibility and
compatibility with original materials. Materials which may attract insects or moulds are to be
avoided.

The auxiliary supports and/or decorative frames presenting active insect infestation need to be
treated with anoxia. Any auxiliary frames that need to be changed should be replaced with newly
manufactured stretcher frames using Tulipwood. Frames should include beveled edges, necessary
crossbars and stainless steel expandable bolts.

Materials and treatments for surface cleaning, varnish removal, removal of overpaint and removal
of the lining canvas and adhesive have to be presented to the Contracting Authority
representative in writing for approval.

Canvas used for the lining process and for canvas inlays needs to be 100% linen using a synthetic
adhesive. Organic adhesives are not to be used. Infill of losses for both paintings and decorative
frames should consist of gelatin glue mixed with calcium carbonate or hydrated gypsum.
Readymade fillers are to be avoided. Lacunae in the paint layer shall be retouched using
compatible materials (watercolours or varnish colours). Retouching of lacunae shall be carried
out in a series of fine dots (Puntini) or fine vertical lines (Tratteggio). Extensive retouchings and
reconstructions will not be approved. Any varnishes used throughout the conservation and
restoration process shall be synthetic.

The conservation-restoration and reproduction of the decorative frames is also included with the
intervention of their respective painting. These frames are also to be conserved-restored in a
compatible and reversible way. The intervention on the decorative frames should follow the same
ethical conditions as adopted for the paintings. Losses of gold should be integrated either using
gold leaf or another stable material as used originally resembling the colour of gold. Hanging
devices are to be replaced using stainless steel. Metal crowns are to be documented, conserved,
cleaned and then displayed next to the painting inside the chapel.

Following the conservation-restoration treatments, all the artefacts are to be installed into their
original position respecting the present hanging system, where applicable.

The tasks assigned through this contract must adhere to the implementation timeframes
stipulated in Article 1.3 of the ITT and Article 18.1 of the Special Conditions.

Upon completion of the tasks assigned through this contract, the Contractor will provide a
detailed report on the non-invasive scientific analysis carried out, on the conservation-restoration
work and treatment/s conducted, together with the related supporting documentation. Where
possible, preventive conservation measures to safeguard the artefacts are to be recommended.
Such report will have the necessary EU publicity requirements, which will be communicated to
the Contractor by the Contracting Authority.
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4.3 - Project Management

4.3.1

4.3.2

4.3.3

Responsible Body

The Contracting Authority responsible for managing this contract is the Fondazzjoni ghall-
Patrimonju Kulturali ta' [-Arcidiocesi ta’ Malta.

Management Structure

The role of the Project Leader is vested upon the Head of the Fondazzjoni ghall-Patrimonju
Kulturali ta' l-Arcidiocesi ta’ Malta as represented by the appointed Technical Expert and the
project coordinators appointed by the Contracting Authority. The Contractor shall report to the
Technical Expert and the Project Co-ordinators as representatives of the Project Leader. Any
decisions which affect the contract objectives and results, related deadlines and financial aspects
shall be taken into account following consultation with and approval by the Contracting Authority.
During the execution of the services and works, the Contracting Authority shall moreover be
involved in the supervision of the activities involved to the extent to be able to ensure prompt
consultation and communication between the parties involved, liaison between the Contractor
and third parties and monitoring of the services and works to be executed by the Contractor.

Communications between the Contracting Authority and/or its Technical Representative on one
hand, and the Contractor on the other, shall be exclusively in writing and in the English language.
Specific and standard procedures of communication (templates of request for information,
contract submittal, time of communication and for replies, frequency of meetings) shall be
agreed among the Contracting Authority and the winning bidder within fifteen (15) days from the
Commencement Date of the Contract.

The Contractor shall abide by the conditions stipulated in Article 7 Contractor’s Obligations, of
the Special Conditions to the Contract.

Facilities to be provided by the NGO and/or other parties

It is not envisaged that the Contracting Authority will be providing any facilities to the Contractor.

5. Logistics and Timing

5.1 - Location

The two paintings are located within the Chapels falling under the portfolio of the Parish Church
of Gharghur

5.2 - Commencement Date & Period of Execution

Article 18.1 of the Special Conditions will determine the actual commencement date and period
of execution. The sequence of how the paintings will be worked upon and completed will be
instructed by the Contracting Authority and carried out within the specified maximum period of
15 weeks from contract commencement.

6. Requirements

6.1 - Personnel

6.1.1

Other Experts
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Any other conservator-restorer/s supporting the Key Expert to work on the paintings must also
be in possession of a qualification of at least MQF Level 6 in the conservation-restoration of
paintings and must have necessary warrant. The utilisation of these other experts must be
factored in the price quoted for this tender. No additional remuneration will be entertained for
the provision of these services.

All experts must be independent and free from conflicts of interest in the responsibilities
accorded to them.

The selection procedures used by the Consultant to select these other experts shall be
transparent, and shall be based on pre-defined criteria, including professional qualifications,
experience and language skills. The findings of the selection panel shall be recorded. The
selection of experts shall be subject to approval by the Contracting Authority.

Support Staff and Backstopping

The contractor shall provide their own expertise. Furthermore, should the need arise for the
Team Leader to make use of additional staff other than those they have available, to supplement
duties intended by this contract, the cost of engaging such staff will be borne by the contractor.

Scientific experts, secretarial/administrative roles and any on-site assistants, etc., required for
the completion of the contract, are considered part of the contract’s global price.

6.2 - Accommodation

The conservator-restorer shall make use of his/her own office/laboratory, office/laboratory
support, materials and equipment. All office/laboratory expenses including stationery and
printing are to be covered by the global price quoted.

It must be ensured that the conservator-restorers have sufficient working space that enable the
work on both paintings if necessary.

Site meetings may be held as and when required.

6.3 - Facilities to be provided by the Consultant

The Consultant shall ensure that experts are adequately supported and equipped. In particular it
shall ensure that there is sufficient administrative, secretarial and interpreting provision to
enable experts to concentrate on their primary responsibilities. It must also transfer funds as
necessary to support its activities under the contract and to ensure that its employees are paid
regularly and in a timely fashion.

All expenses such as transport, report production, equipment, office support, support staff, etc.,
must be included in the global price.

6.4 - Equipment

No equipment is to be purchased on behalf of the Contracting Authority / beneficiary country as
part of this service contract or transferred to the Contracting Authority / beneficiary country at
the end of this contract. Any equipment related to this contract which is to be acquired by the
beneficiary country must be purchased by means of a separate supply tender procedure.
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7. Reports

7.1 - Reporting Requirements

The Contractor must submit a detailed report for each artefact listed in this contract.

The inception report on each artefact must contain all the following information: a brief history
on each painting; scientific analysis; an in-depth manufacturing technique; current state of
conservation; and past interventions. This is to be followed by a detailed treatment proposal
indicating the treatment methodology and full list of materials intended to be used during
treatment. The draft inception report must be submitted within two weeks from the order to
start works for the approval of the supervisor. The Contractor will be obliged to carry out revisions
that may be deemed necessary by the supervisor engaged by the Contracting Authority. Revised
version/s of the inception report must be submitted within 7 calendar days from receipt of the
feedback from the supervisor engaged by the Contracting Authority. Delays in submitting the
inception report within the stipulated timeframe will result in delay penalties as stipulated in
the Special Conditions of the Contract.

Upon completion of the tasks assigned for this contract, the Contractor shall submit a final report
for each painting and its respective decorative frame providing all necessary information on the:
historical background; scientific analysis results; detailed description of each painting’s
manufacturing technique; an in-depth state of conservation; treatment proposals indicating the
treatment methodology and materials for each painting as explained in Section 4.2 of the Specific
Activities. Preventive conservation measures needed to preserve the artworks after treatment
are also requested. The respective draft final report must be submitted within two weeks from
completion of the restoration works on the paintings. The Contractor will be obliged to carry out
revisions that may be deemed necessary by the supervisor engaged by the Contracting Authority.
Revised version/s of the respective final report must be submitted within 7 calendar days from
receipt of the feedback from the supervisor engaged by the Contracting Authority. Delays in
submitting the respective final report within the stipulated timeframe will result in delay
penalties as stipulated in the Special Conditions of the Contract.

All reports will have the necessary EU publicity requirements which will be communicated to the
Contractor by the Contracting Authority.

7.2 - Submission & approval of inception and final reports

All reports are to be submitted to the Contracting Authority accompanied by the necessary
supporting non-invasive scientific results and documentation which provides evidence of the
conservation-restoration work conducted as assigned in this contract. The reports must be written
in English. The Contracting Authority is responsible for approving the inception and final reports.
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SECTION 5 - SUPPLEMENTARY DOCUMENTATION
5.1 - Draft Contract Form
5.2 - Glossary
5.3 - Specimen Performance Guarantee
5.4 - Specimen Retention Guarantee
5.5 - General Conditions of Contract
The full set of General Conditions for Works Contracts, for Supplies Contracts and for
Services Contracts (latest version as applicable on the date of the publication of this
tender) are included in the tender pack.
It is hereby construed that the tenderers have availed themselves of these general
conditions, and have read and accepted in full and without reservation the conditions
outlined therein, and are therefore waiving any standard terms and conditions which they

may have.

These general conditions will form an integral part of the contract that will be signed with
the successful tenderer/s.



