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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
1.1 

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender 
document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO), 
whatever the economic operator’s own corresponding conditions may be, which through the 
submission of the tender is waived. Tenderers are expected to examine carefully and comply with all 
instructions, forms, contract provisions and specifications contained in this tender document. These 
Instructions to Tenderers complement the General Rules Governing Tenders for NGOs Version 1.0. 

No account can be taken of any reservation in the tender in respect of the procurement 
documents; any disagreement, contradiction, alteration or deviation shall lead to the tender 
offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, located at 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, Archbishop’s Curia, St 
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender 
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one 
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted 
on CD are strictly not acceptable). Furthermore in the soft copy of the tender offer, Tenderers 
must submit the Bill of Quantities duly filled in, in excel format apart from a scanned copy of the 
filled in Bill of Quantities. It is important that the full tender bid package is provided in soft copy 
given that due to Covid 19 pandemic, utilisation of the soft copy will be highly required 
throughout the evaluation process. Tender reference number and tender title must be clearly 

indicated on the sealed bid.  Prospective tenderers take full responsible to submit their offer by 

the set tender submission deadline. 
 
Note:  

Where in this tender document a standard is quoted, it is to be understood that the Contracting 

Authority will accept equivalent standards. However, it will be the responsibility of the 

respective bidders to prove that the standards they quoted are equivalent to the standards 

requested by the Contracting Authority. 

 

 
1.2 The subject of this tender is the structural works on St Mary’s Chapel, in Zejtun.  The objective of 

this Work is to include structural interventions necessitated to prevent any further damage to this 

small chapel. 
  

1.3 The place of acceptance of the works shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana, 
the time-limits for the execution of the entire contract shall be 26 weeks from the Order to Start 
Works, and the INCOTERM2010 applicable shall be Delivery Duty Paid (DDP).  

  
1.4 
 
 
 
 
 
 
 
 
 
 
 
 

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive 

research including appropriate financial analysis. In the context of this procurement, the Estimated 

Procurement Value, based on market research, is that of €117,000 excluding VAT. 

 
The purpose of this value shall be the guidance of prospective bidders when submitting their offer 

and is not to be considered as a binding capping price.  
 

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting 
Authority. Economic Operators are free to submit financial offers above or below the Estimated 
Procurement Value. However, the Contracting Authority reserves the right to accept or reject 
Financial Offers exceeding the Estimated Procurement Value 



 

 

 
1.5 
 

 
This is a bill of quantities contract. 

  
1.6 This call for tenders is being issued under an open procedure. 
  

1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 
 

1.8 This tender is not a reserved contract. 
 
 

 2. Timetable 

  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: NGOs e-
mail address 

fond.pkam@gmail.com 
 
 

11/11/2022 17.00 CEST 

Last date on which additional information can be issued by 
the NGO 

21/11/2022 20.00 CEST 

Deadline for submission of tenders 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

28/11/2022 09:00 CEST 

Tender Opening  
 
Due to the Covid-19 Pandemic tender opening session will take 
place 30/11/2022 and general public will not be allowed to attend 
physically. Tenderers are to leave their email address when 
submitting the tender and a TEAMS invitation will be sent to the 
bidders to connect should they wish to witness the tender opening 

session. 

30/11/2022 09:30 CET 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 

 
 

  
 3. Lots 

  
3.1 
 

This tender is not divided into lots, and tenders must be for the whole of quantities indicated. 
Tenders will not be accepted for incomplete quantities. 
 

 
 
 

4.1 

4. Variant Solutions 

 
 Variant solutions are not permissible. 

 
 
 
 

 

5. Financing 
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5.1 

The project is co-financed by the European Union, in accordance with the rules of Operational 
Programme I – European Structural and Investment Funds 2014-2020 programme 

 
5.2     

 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi 
ta' Malta. 
 

  
 6. Clarification Meeting/Site Visit/Workshop 

  
 

6.1 
 
No clarification meeting will be held.  
 

Meetings between economic operators and the NGO, other than that provided in this clause during 
the tendering period are not permitted.  

  
  
 7. Selection and Award Requirements 

  
 In order to be considered eligible for the award of the contract, economic operators must provide 

evidence that they meet or exceed certain minimum criteria described hereunder. 
  
 (A) Eligibility Criteria 
  

Economic Operators are to complete the Eligibility Section through the ESPD and the necessary 
documents as follows: (Note 2) 

   
   
 (i) 

 
(ii) 
 
 
(iii) 
 
 
 

No Bid Bond is required. 

 
Declare agreement, conformity and compliance with the General Rules Governing Tenders 
for NGOs. (Note 2A) 

 
Declare agreement, conformity and compliance with the provisions of the Statement on 
Conditions of Employment by completing and submitting the form with title Statement on 
Conditions of Employment. (Note 2A) 

 
 (iv) 

 
(v) 
 
(vi) 

Power of Attorney (if applicable) (Note 2A) 

 

Data on Joint Venture/Consortium (where applicable) (Note 2A) 
 
Submission of the declaration form that stipulates that following signature of contract, the 
successful bidder, will provide evidence in respect of the requirements stipulated regarding 
Energy Efficiency through the Energy Efficiency Form (if applicable) (Note 2A) Not applicable. 

 
  

(B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted through 
the completion of the following declaration forms:  

   
 (i) Declaration concerning exclusion grounds (Note 2A) 
  

(ii) 
 
Declaration concerning Selection Criteria (Note 2A) 
 

 (C) Technical Specifications 
  
 (i) 

 
 
 
 

Tenderer’s Technical Offer in response to specifications. Tenderer’s Technical Offer shall 
constitute the following: 
  
 

1. KEY EXPERTS: (Note 2A) 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
(ii) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(iv) 

 
Key Experts Form, the Self-declaration form for Key Experts relating to public 

employees (where applicable) the CVs, copy of warrant/s and documentation confirming 

the MQF level (or equivalent) of the qualification of the respective key expert must be 

submitted at tender bis submission stage.  (Note 2A) 

 

The following Key Experts are required: 

a) Key Expert 1: Perit who will assume all the responsibility in terms of the legal 
obligations as arising under Maltese law (Warrant Nos to be provided) 

b) Key Expert 2: Restoration Technician (MQF level 4 qualification or equivalent in 

restoration works of a similar nature); 

c) Key Expert 3: Licenced Stone Mason; 

d) Key Expert 4: Resident Site Manager (MQF level 4 in related area of study) 

responsible for the works - to oversee and co-ordinate the works with the Supervisor 

in charge of the project. He or she shall act as a single point contact for the 

duration of works and must be on site at all times during the works. This key expert 

must fill in the Statement of Availability and Exclusivity; 

e) Key Expert 5: A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering 

or Quantity Surveying) responsible for the measurement of the works. 

f) Key Expert 6: Accredited Health & Safety Officer;  

 

 

2. Tenderer’s Technical Offer which shall consist of: (Note 3) 

 

g) Tender Technical Offer Declaration Form signed by the bidder (Note 3). (Note: 

Submission of an unsigned declaration form or a modified declaration form will 

automatically invalidate the tender bid). 

h) A Construction Management Plan: A site management plan taking into account the 

specifications, general site management practices, and the general health and 

safety procedures indicated in the tender specifications.(Note 3) 

i) Work methodology: Outline the work methodology to be adopted in all works 

according to the tender’s technical specifications. (Note 3) 

j) A Risk Assessment: A preliminary risk assessment and outline of the health and 

safety procedures that the tenderer intends to implement for the duration of the 

works. These documents shall act as a basis for more detailed reports prior to 

commencement of works by the winning bidder. (Note 3) 

k) A Gantt Chart: Programme of Works as outlined in the Works Tenderer Technical 

Questionnaire. The implementation period for this tender is 26 weeks from order to 

start works. (Note 3) 
 

 

Literature as per Form marked ‘Literature List’. 

 

No changes to the information provided in the Literature submitted will be allowed. 

Literature submitted shall be rectifiable only in respect of any missing documents. (Note 2B) 

NOT APPLICABLE AS NO LITERATURE LIST IS REQUESTED AT BIDDING STAGE. 

  
(v) 

 
Samples as per section in Form marked ‘Sample List’ may be requested during the 
evaluation stage to supplement the technical offer submitted. If requested, the Samples 
must be submitted within 10 working days of being notified to do so. (Note 3) – NOT 
APPLICABLE 

  
  



 

 

(D) Financial Offer 
  
 (i) 

 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to completed by the bidder and submitted 
with the offer; (Note 3) 
 
A financial offer is to be submitted by filling in the Bill of Quantities which has been issued 
with the tender (the locked version issued with the tender is to be used), and is to be 
calculated on the basis of Delivered Duty Paid (DDP)2020 (Grand Total) for the works 
tendered. (Note 3) 

 
  

 Notes to Clause 7: 
 
1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, 
the tender guarantee only in the following four circumstances: incorrect validity date, and/or 
incorrect value, and/or incorrect addressee and incorrect name of the bidder. Rectification in 
respect of the Tender Guarantee (Bid Bond) is free of charge. 
 
2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete 
documentation, and/or submit any missing documents within five (5) working days from 
notification.  
     B) Tenderers will be requested to rectify/submit only missing documents within five (5) 
working days from notification. No changes to the information provided in the Literature 
submitted will be allowed. Literature submitted shall be rectifiable only in respect of any 
missing information. 
All Rectifications are free of charge. 
 
3. No rectification shall be allowed. Only clarifications on the submitted information may be 
requested. 
 
Request for Clarification and /or rectifications concerning a previous request dealing with the 
same shortcoming shall not be entertained.  

 
 
 
 
 
8.1 

 

8. Tender Guarantee (Bid bond) 

No tender guarantee (bid bond) is required. 
 

  

 9. Criteria for Award 
  
9.1 
 

The sole award criterion will be the price. The contract will be awarded to the tenderer submitting 
the cheapest priced offer satisfying the administrative and technical criteria.  



 

 

SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 

 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision 
taken including a proposed award in obtaining a contract, a rejection of a tender or a 
cancellation of a call for tender after the lapse of the publication period, may file an appeal 
by means of an objection before the Review Board, which shall contain in a very clear 
manner the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the 
NGO has by fax or other electronic means sent its proposed award decision or the rejection 
of a tender or the cancellation of the call for tenders after the lapse of the publication 
period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or 
of the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a 
precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per 
cent of the estimated value set by the NGO of the whole tender or if the tender is divided 
into lots according to the estimated value of the tender set by the NGO for each lot 
submitted by the tenderer, provided that in no case shall the deposit be less than four 
hundred euro (€400) or more than fifty thousand euro (€50,000) which may be refunded as 
the Public Contracts Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award 
process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee 
or by the NGO shall be made public by affixing it to the notice-board of the same NGO 
as the case may be or by uploading it on Government’s e-procurement platform prior 
to the award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on 
which the appeal is affixed to the notice-board of the NGO  and uploaded where 
applicable on the Government’s e-procurement platform, file a written reply to the 
appeal. These replies shall also be affixed to the notice-board of the Review Board 



 

 

and where applicable it shall also be uploaded on the Government’s e-procurement 
platform; 
 

(d) within three working days of the publication of the replies, the Secretary of the 
Review Board shall prepare a report (the Analysis Report) analysing the appeal and 
any reply to it. This report shall be circulated to the persons who file an appeal and to 
all parties who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to 
the call for tenders in question including files, tenders submitted, copies of deposit 
receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date to 
be fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgment for 
a later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
 
 



 

 

 

SECTION 3 – SPECIAL CONDITIONS 

 
 These conditions amplify and supplement, if necessary, the General Conditions governing 

the contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. Other 
Special Conditions should be indicated afterwards. 

  
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head responsible 
for that NGO’; Furthermore, any references to the Contracting Authority throughout the 
General Conditions shall be deemed to be referring to the NGO responsible for that 
procurement. 

 

Article 2: Law and language of the Contract 

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the contract. 

 

2.2 The language used shall be English. 

 

Article 3: Order of Precedence of Contract Documents 
The contract is made up of the following documents, in order of precedence: 

(a) the Contract; 

 (b) the Special Conditions; 

 (c) the General Conditions; 

 (d) the Contracting Authority’s technical specifications and design documentation; 

(e) the Contractor’s technical offer, and the design documentation (drawings); 

 (f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown; 

 (g) the tender declarations in the Tender Response Format; 

 (h) any other documents forming part of the contract. 

 

Addenda have the order of precedence of the document they are modifying. 

Article 4: Communications 
Further to the contents in the General Conditions, the communication details of the Contracting 

Authority are:  

 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
The Archbishop's Curia, Saint Calcedonious Square, Floriana 
FRN 1535 
Tel: 2590 6400 
Email Address: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Supervisor on one hand, and the 
Contractor on the other, shall be exclusively in writing and in the English language.  Specific and 
standard procedures of communication (templates of request for information, contract submittal, 
site instructions, time of communication and for replies, frequency of meetings) shall be agreed 
among the Contracting Authority and the winning bidder within fifteen (15) days from the 
Commencement Date of the Contract, unless otherwise specified in these Special Conditions and in 
Section 4 – Technical Specifications. 
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Article 5: Supervisor and Supervisor's Representative 
 
5.6 

 
The Contractor shall be responsible to provide all access necessary for verifying and 
inspecting the works carried out and the items being provided 

 

Article 6: Assignment 

 
6.1 
 
 
 

Requests from the contractor for a change in assignment will not be allowed except in the 
case of force majeure which results in the Contractor being unable to carry out the tasks 
assigned in the contract.   

Article 8: Supply of Documents 
8.4 
 
 
 

Any documents and drawings prepared by the Contractor are to be submitted for approval 
to the Contracting Authority and the Supervisor, the procedure being agreed to between 
the parties as indicated in Clause 4 of the Special Conditions. 
 

 

Article 9: Access to Site 
  
9.1 
 
 
 
 
 
9.5 

In addition to sub clause 9.1 of the General Conditions, contractors may be required to 
suspend all or part of the works being carried out in order not to disturb any official 
function or activity held as indicated by the Contracting Authority. The contractor will be 
notified of such suspension of works at least 48 hours in advance and will not be eligible 
for compensation, apart from an extension of time. 
 
The contractor is to note that access to the public/private buildings shall be maintained 
at all times and shall maintain pedestrian and vehicular access (where applicable) at all 
times. 
 
To this effect, the contractor and his employees shall be required to abide by the 
instructions issued from time to time by personnel responsible for the security of the 
underlying/adjoining properties and shall ensure that all works are carried out without 
jeopardizing the security of the place. 
 

 

Article 10: Assistance with Local Regulations 
10.3     The contractor is responsible for complying with local regulations at his expense to ensure 

the project is compliant with all the relevant local regulations. 

 

Article 11: The Contractor’s Obligations 
11.9 As per article 15.4 of the Special Conditions 

 
11.11 
 
 
 
11.14 
 
 
 
 
11.17 
 
 
 

Further to what is stated in the General Conditions, the requirements for Contractor’s 
submissions are detailed in Section 4 Technical Specifications of this Tender.  
 
 
Any delay to commence or progress with works caused by the Contractor’s failure to 
provide, develop and update any of these documents to the satisfaction of the Supervisor 
and approving Authorities shall be at the Contractor’s risk. 
 
 
The Contractor, including all the subcontractors, has to comply with all the legislation 
and regulations concerning employment in Malta, especially the posting of Workers in 
Malta Regulations; and must liaise with the Department of Industrial and Employment 
Relations, Malta – DIER and Employment & Training Corporation – ETC, to notify about 



 

 

 
 
 
 
11.20 
 
 
 
 
 
 
11.21 
 
 
 
 
 
 
 
11.22 
 
 
 
 
 
 
 
 
 
11.23 
 
 
 
 
11.24 
 
 
11.25 
 
 
 
 
 
 
 
11.26 
 
 
 
 
 
 
11.27 
 
 
 
11.28 
 
 
 

such workers, fill in the appropriate forms and submit the required documentation; and 
must provide copies of such notification forms to the Contracting Authority.  
 
 
The Contracting Authority and the Supervisor shall make available, where applicable, the 
tender drawings (and any subsequent revisions to such drawings) to the Contractor at the 
latter’s request and well as any drawings required to carry out the works as the need 
arises.  Any such drawings will remain the property of the Contracting Authority and the 
Contractor may not reproduce or communicate them to third parties except with the 
Contracting Authority’s agreement. 
 
Further to Article 11.2 in the General Conditions, the contractor shall deploy the 
necessary resources so as to maintain a good progress of work on the site and shall also, 
where necessary, undertake to perform works outside normal working hours, and on 
public holidays and weekends at no additional cost to the Contracting Authority, so as to 
ensure the completion of the Works within the required time-frame, in accordance with 
the Technical Requirements and with the Period of Execution. 
 
 
Where applicable, the Contractor shall submit working and shop drawings, installation 
drawings, technical data, as-built drawings and other required information to the 
Supervisor when so requested and within the timeframes requested by the  Supervisor. 
The Supervisor may liaise with the Consultant to approve or otherwise. In the case of 
technical information and date, the contractor shall allow a minimum of seven (7) days 
for the Supervisor to comment. The Supervisor may request any drawing and any other 
document submitted by the Contractor to be revised or replaced and the Contractor shall 
so revise or replace the document within the requested timeframe and at the 
Contractor’s own expense.  
 
The Contractor shall draw-up and submit all other documentation required as stipulated 
elsewhere in these Special Conditions, as specified in the Technical Specifications and as 
otherwise instructed by the Supervisor within the stipulated, specified or requested time 
frames.  
 
The Contractor shall be obliged to follow any and all instructions issued by the Supervisor 
in relation to the Works in so far as these fall within the overall scope of the Contract. 
 
The Contractor shall be obliged to ensure avoidance of disruption and inconvenience to 
the day to day business on and around the site, including the co-ordination with other 
contractors that may be engaged on or in the vicinity of the site, the free movement of 
traffic and pedestrians, except where this is absolutely unavoidable. In particular, the 
Contractor shall take all such precautions as may become necessary so as to avoid causing 
any damage to adjacent buildings or property, including public spaces, during the 
execution of the Works. 
 
The Contractor shall also, in addition to the above, take any necessary action to ensure 
and maintain the health and safety of his employees, together with those of the 
employees of any other contractor engaged on or in the vicinity of the site, together with 
the general public and shall follow any relevant instructions and /or recommendations of 
the contractor’s Health and Safety Offices and the Contracting Authority Project 
Supervisor to fulfil the obligations set out in the Legal Notice 281/2004 (SL 424.29) 
 
In addition to other obligations arising under the Contract pertinent to the execution of 
the Works, the Contractor shall, following completion of same, fulfill all obligations 
during the Defects Liability Period as outlined in Article 58.6 of these Special conditions. 
 
The Contractor shall not dismantle the scaffolding prior to the approval of the Contracting 
Authority’s architect and civil engineer in charge.  The contractor shall give the 
Contracting Authority’s architect and civil engineer in charge at least one week notice to 
allow for a final inspection and the measurement of works 



 

 

 
11.29 
 
 
11.30 
 
 
 
11.31 

 
A suitable “housekeeping” programme shall be established before commencement of the 
project, and be continuously implemented on the Site. 
 
The Contractor will be available to attend regular site, management and progress 
meetings.  
 
The contractor binds himself to adhere to the conditions imposed in the Planning Permit, 
that is, the approved drawings, document and conditions imposed in Planning Permit PA 
Nos 10747/17 as approved by the Planning Authority. He also binds himself to follow all 
instructions given to him by the Superintendence of Cultural Heritage. 

 

 

Article 13: Performance Guarantee 

13.1  The Contractor shall, within 15 calendar days of receipt of the contract, sign and date the 

contract and return it together with an original copy of the Performance Guarantee to the 

Contracting Authority.  The amount of the guarantee shall be 4% where the amount of the total 

contract value is between €10,000 and €500,000 exclusive of VAT. If the same Contractor has more 

than one contract with the Contracting Authority, then the Contractor will be allowed to submit a 

single bid bond in accordance with the schedule stipulated in the Tender Form. 

 

13.3 The performance guarantee shall be in the format given in Section 5 and shall be provided in 

the form of a bank guarantee.  It shall be issued by a bank in accordance with the eligibility criteria 

applicable for the award of the contract. 

Furthermore, the Contracting Authority will not affect any payment to the Contractor until the 

performance guarantee has been submitted. 

 

13.8 The performance guarantee shall be released within 30 days of the signing of the Provisional 

Acceptance Certificate including any snag lists. 

 

 

Article 14: Insurance 
14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the contractor is 
required to insure for the whole duration of the contract against risk of damage to the historic fabric 
of the building being restored through this contract for the amount of €235,000 per accident with 
the number of occurrences unlimited.  
 

14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is required to 
insure for the whole duration of the contract for the amount of €1,500,000 per accident with the 
number of occurrences unlimited against each party’s liability for any loss, damage, death or bodily 
harm, that may be caused to third parties, or to any person that is authorized to be on site at any 
given time, or any damages to property belonging to third parties, including loss of profits that may 
be sustained by third parties. 
 

14.3 Amount per personal injury and unlimited occurrences as specified in Article 14.2 of the Special 

Conditions. 

 

Article 15: Performance Programme (Timetable) 
15.1 The Contractor shall provide a detailed Programme of Works. 
 

15.4 The Programme of Works shall be updated monthly or whenever required by the Supervisor, to 

be in line with the progress of the actual Works. The Programme of Works shall be accompanied by 

sufficient data and information together with all the necessary details of constructional plant, 



 

 

required labour force, etc. The Supervisor shall approve the Programme of Works within ten (10) 

working days from submission by the Contractor to the Supervisor. Should the Supervisor consider 

any alteration in or addition to the Programme of Works as submitted, the Contractor shall conform 

therewith without additional cost. Any changes to the Programme of Works shall be approved by the 

Contracting Authority. 

 

Article 17: Contractor’s Drawings/Diagrams 
17.1 The Contractor shall submit to the Supervisor for approval any drawings, documents, 
programme of works, technical literature, samples and /or models that the Supervisor may 
reasonably require for the performance of the contract within 5 working days from written request 
by the Supervisor or from date when meeting where minutes are taken. 

 

Article 18: Tender Prices 
18.2 The contractor will ascertain that all the respective rates have included double handling, 
carting away and dumping fees  
 
18.3 The Contractor shall be deemed to have taken into account in his tender price all works, fees 
and costs that are necessary to complete the project and to fully hand over in operational condition.   
 

Article 19: Exceptional Risks 
 

19.5  Further to the provisions of Article 19.5 of the General Conditions, if the Contractor is granted 
an extension of time in the implementation of the works, the Contractor cannot make a request for 
financial compensation for extension of time.  
 

Article 20: Safety on Site 
 

20.2  Further to the provisions of the General Conditions, it is the obligation of contractors to carry 
out a suitable, sufficient and systematic assessment of all the occupational health and safety 
hazards which may be present at the place of work and the resultant risks involved concerning all 
aspects of the work activity.  
 
20.3  Further to the provisions of the General Conditions, it is also the duty of a contractor to 
cooperate with other employers, contractors and, or self-employed persons who share a common 
work place, on the implementation of Health and Safety provisions. The contractor or his designate 
shall co-ordinate necessary actions in matters which concern protective and preventive measures, 
and shall inform all on site as well as the Health and Safety Project Supervisor regarding any 
potential risks. 
 

 

Article 21: Safeguarding Adjacent Properties 
 

21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-operate with 
the appropriate Authorities and occupiers of adjoining land and buildings likely to be affected by the 
works, for all matters regarding access, monitoring, third party rights, and similar. 

Article 22: Interference with Traffic 
22.3 The Contractor is responsible to obtain necessary permits that may be required if the works 
impact of traffic. 
 

Article 23: Cables and Conduits 



 

 

 

23.3 The contractor shall be responsible for locating existing drains and services, and underground 
cables and pipes, for seeking instruction from the appropriate authorities as to how to deal with 
such services, and for carrying out any necessary work relating to deviations or protection, or any 
other works deemed necessary by the respective Utility or authority. 
 

Article 25: Demolished Materials 
25.1 Demolition material unless indicated otherwise in the bills of quantities and by the supervisor in 
charge, shall become the property of the Contractor and the carting away and dumping charges are 
at the expense of the Contractor. 
 
25.4 Further to article 25.4 of the General conditions, the contractor shall also take care to dispose 
of the waste material fully at his expenses and in an appropriate and environmentally friendly 
manner. 
 

Article 26: Discoveries 
26.2  Further to provisions of Article  26.2 of the General Conditions, the Contractor shall observe 

the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times. 

 

26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled fissures, 
caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features of geological, 
geomorphological, hydrological, palaeontological interest which are discovered must be reported 
immediately to the Superintendence of Cultural Heritage. The contractor shall halt the works and 
follow all instructions given by the Supervisor to protect or to investigate further the discovery. 
 
The Contractor shall co-ordinate and co-operate with the Supervisor appointed by the Contracting 

Authority with the Local Authorities at all times. 

Article 28: Soil Studies 
 

28.1 As per General Conditions of the Contract 

 

Article 30: Patents and Licences 
 

30.1 As per Article 30 of the General Conditions 

 

Article 31: Commencement Date 
 

31.1 The Commencement Date for this contract shall be 1 week from the Order to Start Works.  The 
performance of the contract is to commence on order to start works.  The order to start works will 
not be issued later than two (2) months from the last date of signature shown on contract. 
 
No works however will be allowed to commence on site unless the Contractor has furnished the 
Contracting Authority with a certified true copy of the Insurance Policy together with all 
documentation related to Health and Safety as well as the performance guarantee. 
 
 

Article 32: Period of Execution of Tasks 
 

32.1 The period of performance of this contract shall be 26 weeks from the Commencement 
indicated in the Order to Start Works. 
 
The contractor will be expected to commit sufficient resources to carry out works on more than one 



 

 

area at the same time, to guarantee the on time completion of all the Works as specified in this 

tender. 

 

Article 33 Extension of the Period of Execution of Tasks  
 

33.4  Further to the provisions of Article 33 of the General Conditions, should the Contractor be 
granted an extension of the period of execution of the tasks that are the subject of this contract, 
the Contractor cannot make a claim for financial compensation for such extension in the period of 
execution of the tasks of the contract. 

Article 34: Delays in Execution 
 

34.1 Any delay in performance from the approved programme of works for this contract, will be 
charged 0.1% of the contract value per calendar day of delay up to a maximum of 20% of the 
contract value.  
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate the 

contract and seek the services of a third party for the completion of works. 

 

Article 35: Modification to the Contract 

 
35.8 The Contracting Authority has a right to increase - the total amount of works of a similar nature 

by a maximum of 30% of the contract value which have become necessary for the purpose of 

achieving the scope of the contract. These inter alia include the detection of unidentified works 

evident only once the interventions have commenced such as the repetition of cleaning interventions 

due to stubborn dirt, the repetition of the application of biocides and herbicides, the consolidation, 

pinning, repair, stone replacement and re-pointing of areas of the stone fabric. Such works would be 

resulting from close inspection of works accessible only upon erection of scaffolding or exposed 

during the course of the works. 

 

35.9 The Contracting Authority will have the right to instruct additional works up to a maximum of 
20% of the contract value which have become necessary for the purpose of achieving the scope of the 
contract. Such works would be resulting from close inspection of works accessible only upon erection 
of scaffolding or exposed during the course of works. These inter alia include works evident only once 
the interventions have commenced such as the alternative cleaning and plastering interventions, the 
application of alternative treatment and utilization of other materials other than those envisaged in 
the tender specifications that may be required.   
 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be applicable to 
this contract. 
 
35.12  The provisions provided for in Article 35.12 of the General Conditions shall not be applicable 
to this contract. 
 
35.13 The provisions provided for in Article 35.13 of the General Conditions shall not be applicable 
to this contract. 
 
 

Article 37: Work Register 
 

37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing detailed 
daily reports in the template specified and/or approved by the Contractor’s representative (either 
the Construction/Project Manager or the Site Manager) and approved by the Supervisor, including at 
least the following information: 



 

 

 
(a) weather conditions, interruptions of work owing to inclement weather, hours of work, 

number and type of workmen employed on the site, materials supplied, equipment in use, 
equipment not in working order, tests carried out in situ, samples dispatched, unforeseen 
circumstances, safety, health and welfare of persons and damage to property, progress of 
the Works, as well as progress of the Works orders given to the Contractor; 

 
(b) detailed statements of all the quantitative and qualitative elements of the work done and 

the supplies delivered and used, capable of being checked on the site and relevant in 
calculating payments to be made to the Contractor; 

 
(c) photographic records of the interventions as well as the state of the structures to be 

restored through this tender prior to the commencement of works. The photographs shall 
include records of any archaeological, historical, etc evidence discovered during the course 
of works; detailed mapping of all interventions carried out. The interventions shall be 
carefully mapped out in conformity to approved standards and conventions as agreed with 
and approved by the Supervisor in charge. This mapping shall be submitted to the Architect 
and Civil Engineer in charge/or Supervisor in digital format (Version ACAD 2009 or compliant) 
and 2 colour printed copies; copies of method statement reports, construction management 
plans and updated programmes of works as specified in this document and approved by the 
Supervisor. 

 
This Work Register shall be made on daily basis and take the form of a bound document with an 
original and two copies for each day. The original shall be filled out by the Contractor, who shall sign 
it, then reviewed by the supervisor, who shall add his comments, if necessary, and countersign it. 
One copy shall be kept by the supervisor for its own record. 
 
Entries made in the work register as work progresses shall be signed by the Contractor and 
countersigned by the Supervisor or his representative. When the Supervisor reviews each page, he 
shall add his comments if necessary, to draw attention to deficiencies in the Works or to give 
warning of difficulties that may arise from the Contractors method of working. He may also instruct 
in this Work Register that work shall stop in certain circumstances and the Contractor shall take 
appropriate action immediately. Such instructions shall be followed up by Administrative Orders. If 
the Contractor objects, he shall communicate his views to the Supervisor within 15 days following 
the date on which the entry or the statements objected to are recorded. Should he fail to 
countersign or to submit his views within the period allowed, the Contractor shall be deemed to 
agree with the notes shown in the register. The Supervisor may examine the work register at any 
time and may make or receive a copy of entries which he considers necessary for his own record. 

 

Article 38: Origin 
 

38.1 No derogation to the rules of origin is authorised. 
 

Article 39: Quality of Works and Materials 
 

39.2 All designs, components, materials, and restoration interventions/methodologies shall be 

submitted to the Supervisor for written preliminary technical approval, prior to their implementation 

or procurement. All requests and documentation must be submitted with 10 calendar days prior to 

execution of works on site. 

 

Article 40: Inspection and Testing 
 

40.2 As specified in the General Conditions. 

 



 

 

Article 42: Ownership of Plants and Materials 
 

42.2 All equipment, temporary works, plant and materials on site owned by the Contractor or by any 
company in which the Contractor has a controlling interest shall, for the duration of the execution of 
the works be: 

a) Vested in the Contracting Authority. 
 

Article 43: Payments: General Principles 
 

43.1 Payments will be made in Euro.  

 

 

Payments shall be authorized by the Contracting Authority, and paid by the Treasury Department. 

 

 

Payment Schedule 

   

Pre-financing Payment As per 44.1 of Special 
Conditions 

10% of contract value  

Interim Payments As per measured works 85% of contract value 

 
Retention Monies 

As per payment schedule in 
Clause 45.2 of the Special 
Conditions 

5% of contract value 

  

 

43.3 As per General Conditions. 

Article 44: Pre-financing 
 

44.1 Pre-financing to the Contractor of 10% of the contract value excluding the cost of maintenance 
items in the BOQ, shall be obligatory. 
 
44.2 Pre-financing amounting to 10% of the contract value shall be granted to the Contractor against 
the provision of a bank guarantee by Contractor in favour of the Contracting Authority of the 
equivalent amount.  
 
44.3 Further to Article 44.3 of the General Conditions, the Contractor shall present to the 
Contracting Authority, within forty five (45) days of the signing of the contract, a bank guarantee of 
the amount equivalent to 10% of the contract value for the Contracting Authority to release the pre-
financing payment of the same amount. 
 
44.8 The pre-financing payment shall be repaid through percentage deductions in payment 
certificates as follows: 
 
(a) Advance payment equivalent to 10% of the contract value: 
 
 Deductions shall commence in the payment Certificate in which the total of all 

certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 10% of the Accepted Contract Amount; and 
 
 Deductions shall be made at the amortisation rate of 10% of the cumulative 

amount of each payment certificate (excluding advance payment and deductions 
and repayments for retention) in the currency and proportions of the advance 
payment, until such time as the advance payment has been repaid in full; and 
 
 With every 25% of the pre-financing amount being amortised, the Contracting 

Authority may authorize the relevant financial institution to release the 



 

 

equivalent 25% from the pre-financing guarantee granted in terms of Article 44.3 
of these Special Conditions. Thus, the pre-financing guarantee shall decrease 
proportionately throughout execution of the contract. 
 

 

Article 45: Retention Monies 
 

45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall be paid 
upon submission of an equivalent retention bank guarantee (issued in the form provided in this 
tender document) by the Contractor to the Contracting Authority when issuing the Provisional 
Acceptance Certificate as specified in Article 57. The bank guarantee will be released upon issuing 
of the final acceptance of the works as per Article 58. The said retention guarantee shall be released 
only after the conditions requested under Art 58 are satisfied. The retention guarantee will be 
released within 45 days from when the Final Acceptance Certificate is issued.  
 

 

Article 46: Price Revision 
 

46.1 Tender prices are fixed and not subject to revision with the exception of that resulting from 

causes listed under Article 46.3 of the General Conditions.   

 

46.3 As per General Conditions 

 

Article 47: Measurement 
 

47.2 The works shall be measured as detailed in the Bill of Quantities, and as specified in the 

appropriate clauses in the Technical Specifications – Section 4. The appointed contractor shall satisfy 

the Supervisor that the materials are such as specified or equivalent. 

 

Article 48: Interim Payments 
 

48.1 Interim Payments of sums due for the executed and provisionally accepted works shall be 
authorized by the Contracting Authority and payment will be issued by the Treasury Department 
within the Ministry of Finance paid against a valid invoice after works in accordance to quality and 
progress of works. The retention shall be released in accordance to Clause 45.2 of these special 
conditions. The Contractor shall submit his claim for progress payments to the Contracting Authority 
in writing. Such claims are to be supported by evaluation of the works executed and materials 
installed on site and show the value of the permanent works executed by him up to the end of the 
month. All claims shall be evaluated by the Contracting Authority in relation to the Bills of 
Quantities and Contract Rates and documentation produced by the Contractor and on the basis that 
such works have been executed in accordance with the Contract Documents and to the satisfaction 
of the Contracting Authority. Provided the Contracting Authority agrees with the statement, the 
relevant Payment Certificate will be issued. 
 

 

Article 50: Delayed Payments 
 

50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the date on 

which an admissible payment is registered, in accordance with Article 43 of these Special Conditions. 

This period shall begin to run from the approval of these documents by the competent department 

referred to in Article 43.1 of these Special Conditions. These documents shall be approved either 

expressly or tacitly, in the absence if any written reaction in the 30 days following their receipt 



 

 

accompanied by the requisite documents. 

 

 

50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two months 

of late payment, claim late-payment interest: 

- at the rediscount rate applied by the issuing institution of the country of the Contracting 

Authority; 

on the first day of the month in which the deadline expired, plus two percentage points (2%). The 

late-payment interest shall apply to the time which elapses between the date of the payment 

deadline (exclusive) and the date on which the Contracting Authority's account is debited (inclusive). 

 

 

Article 53: End Date 
 

The contract will be co-financed through the European Regional Development Fund 2014-2020. 
 

 

Article 56: Partial Acceptance 
 

56.2 The supervisor will issue partial provisional acceptance upon completion of full works on the 
structure envisioned within the contract and not upon completion of works on parts of the structure 
envisioned within the contract.  
 
56.3 The maintenance period shall run from the date of the Provisional Acceptance Certificate 

issued as per Article 57. 

 

Article 57: Provisional Acceptance 
 

57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional Acceptance 

Certificate can only be issued once all pending snags included in the relevant snag list are 

appropriately addressed by the Contractor and to the satisfaction of the Supervisor.   

 

Article 58: Maintenance Obligations 
 

58.6  Further to the provisions of Article 58 of the General Conditions, the contractor shall guarantee 
that works carried out through works specified in this tender document are adequately maintained 
for a period of 24 months from issuing of the Provisional Acceptance Certificate. The Contractor 
shall be responsible for remedying, at his expense, defects and damages during this period as 
specified in the General Conditions.  
 
Any remedial works performed during the guarantee period (until 24 months after completion of ALL 
works described in this contract) shall be carried out as specified in this document and approved by 
the Supervisor. The contractor shall be responsible for providing all suitable means, for obtaining all 
permissions, and making all the necessary arrangements with all authorities concerned to carry out 
all the remedial works at any height levels at no extra cost to the Contracting Authority.  
 
 

Article 66: Dispute Settlement by Litigation 
 

If no settlement is reached within 120 days of the start of the amicable dispute-settlement 

procedure, each Party may seek: 



 

 

a) either a ruling from a national court, or 

b) an arbitration ruling, in the case where the parties, i.e. the Contracting Authority 

and the Contractor, by agreement decide to refer the matter to arbitration. 

Article 70: Further Additional Clauses 
 

70.1 The Supervisor will organise project management meetings (which may be held in person or on-

line) and site meetings. The Contractor’s representative must also attend these meetings in order to 

review the arrangements of future work. The Supervisor shall record the business of these meetings 

and supply copies of the record to those attending the meeting and Contracting Authority. In the 

record, responsibilities for actions to be taken shall be in accordance with the contract. 

 

The Contractor’s Key Experts must also attend these meetings when requested by the Supervisor 

and/or the Contracting Authority. The Supervisor shall notify the Contractor of the requirement of a 

particular Key Expert’s attendance at least three (3) days prior to the meeting. The Contractor shall 

become liable to a penalty of €100 (one hundred euro) for each occurrence in which a Key Expert 

fails to attend meetings. Such penalties will be deducted from the next interim payment due. 

 

70.2 Following the issue of an administrative order by the Supervisor, the Contractor shall execute 

the administrative order within the specified deadline. Without prejudice to other penalties which 

may be due in terms of the Contract, if the Contractor fails to respect the specified deadline for the 

respective administrative order, Contractor shall be liable to a penalty for mere delay in execution 

of the administrative order in the amount of €100 (one hundred euro) for each calendar day 

following the deadline until Supervisor certifies the completion of the administrative order, which 

penalty shall be deducted from the next interim payment.  

 

70.3 The Contractor shall be liable to a penalty of €2,000 (two thousand euro) if he fails to abide 

with any of the conditions of permits for works issued by ERA [Environment and Resources 

Authority], the PA [Planning Authority] and the BRO [Building Regulation Office] or any other Malta 

Government Authority and related to or in connection with this contract. This penalty shall be 

applied for each occurrence where the result of the non-compliance is irreversible. In case the 

effects and results of the non-compliance are reversible the contractor shall be liable to a penalty of 

€1,000 per calendar day commencing from the deadline set by the Supervisor to complete the 

remedial works. The reversibility of the breach of permit conditions shall be determined by the 

Supervisor. The penalties in this Article shall apply without prejudice to the other penalties that may 

be issued by the Planning Authority and/or other Governmental Entities. Penalties will be deducted 

with the next interim payment due.  

 



 

 

 

SECTION 4 –SPECIFICATIONS/TERMS OF REFERENCE (Note 3)  

Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 

A. Preliminaries/ general conditions 

 

A10 Scope of work  

 

100. Scope of Work 

 
i. The objective of this Work is to include structural interventions 

necessitated to prevent any further damage to this small chapel dedicated 
to Saint Mary at Misrah Santa Marija, Zejtun. It is therefore of primary 
concern that all operations be carried out with a full respect to all parts of 
the Chapel and the environs. This will apply to how materials are handled, 
how they are stored, how water is disposed of, how tools are used on the 
historic fabric and how mechanical plant is handled and used. 

ii. The right is reserved to stop any operation that is deemed by the 
Engineer to be insufficiently respectful of the historic fabric, and order the 
making good of any consequential damage at the cost of the Contractor. 

iii. The right is reserved to amend the construction details further to the 
discovery of historical documents and information relating to the original 
construction methodology and details. 

 

A20 General Site Management Practice 

 

101. General 

i. The Contractor shall ensure that all protective measures deemed 
necessary by the Engineer are adopted and no damage is caused to the 
church fabric, the parvis and surrounding areas.  

ii. All works on site have to be carried out as per regulations outlined in 
Environmental Management Construction Site Regulations, 2007 (L.N. 295 
of 2007 - Development Planning Act (CAP. 356) and Environment Protection 
Act (CAP. 435)) 

iii. The Contractor shall report to the Engineer the uncovering of any 
particular remains or architectural features or other such parts of the 



 

 

fabric, artefacts or other items that might be of interest, and any works in 
the area halted. 

iv. The Contractor will await instructions from the Engineer on the best 
possible way to carry on with the work. 

 
 

102. Site Manager  

i. The owner shall have the obligation to appoint a ‘Site Manager’ who shall 
be responsible, on behalf of the owner, to ensure that the construction site 
and its construction activities are in conformity with all the provisions of 
these regulations. 

 
103. Name board 

i. The Contractor shall erect a temporary name-board, at least 1.5 metres 
by 2.5 metres, including all the information as specified in the 
Environmental Management Construction Site Regulations, 2007  

ii. This shall be erected/installed, on the street boundary, three weeks 
before the commencement of any works 

iii. The information on the board shall include the development permit 
number, the particulars of the “Owner”, Site Manager” and ''Perit'' in 
charge and the contractor or contractors including their telephone 
numbers, the start date; and dates of completion of the principal stages of 
the project.  

iv. The design of the name-board shall be subject to the approval of the 
Engineer and the Employer with the details legible from the road level with 
a minimum font size of 100 point. 

v. The name-board shall be of a material suitable to resist the effects of 
the weather for the duration of the Works, or until such time as deemed 
appropriate by the Authority  

vi. and shall be securely fixed.  
vii. This billboard shall be placed in a location as agreed with the Engineer 

and in such a way that it does not obstruct or hinder the safety and easy 
flow of traffic pedestrians and general public and shall be governed by any 
permits applicable thereto. 

viii. A copy of the development permit and its renewal or renewals if any, 
together with copies of all plans and elevations as approved, shall be kept 
on site and the same shall at all reasonable times be available for 
inspection and use by the Enforcement Officers. 

 



 

 

 
Figure 1. Template of information board to be installed on site. Extract from Environmental Management 

Construction Site Regulations, 2007. 

 
104. Construction Management Plan 

i. The Contractor shall submit a detailed Construction Management Plan 
with the tender offer, taking into account the specifications, general site 
management practices, and the general health and safety procedures 
indicated below. 

ii. The Contractor shall abide strictly with all instructions or guidelines 
issued by the Malta Environment and Planning Authority, the Ordinance 
Health and Safety Authority, the Traffic Control Board, the Police, and 
other relevant authorities, in connection with site management, 
construction traffic, environmental protection, and all other aspects 
concerning the construction process. For this purpose, the Contractor shall 
be required to have a permanent representative on site, authorised to 
receive instructions and to act upon them. 

 

105. Environment Considerations 

i. The Contractor shall be required to appoint a ‘Site Manager’ as 
stipulated in the ‘Environmental Management Construction Site 
Regulations’, who will ensure that all environmental related issues are 
addressed and regulations abided to, and who will also maintain constant 
contact with PA and its monitors, as well as with the Engineer. 

ii. The Contractor shall take all necessary procedures to control energy use 
on site. Site lighting shall be, as much as possible, low energy, or energy-
efficient, light fixtures shall be downward pointing and shielded to avoid 
unnecessary light loss and light pollution. 

iii. The Contractor shall erect hoarding, made of suitable rigid material, 
covered with a suitable mesh or material that precludes any visual impact 
of the internal on-goings within the site, up to the full height of the 
building. 

• All works shall be contained within the hoarding  



 

 

• Such hoarding shall be designed in a manner that entirely 
conceals the site and the screen shall provide a barrier to 
protect adjacent areas from the egress of dust and from falling 
materials from within the site to the surrounding environment 

• The hoarding shall, as a minimum, be erected in a manner that 
ensures that it extends to at least one metre above the highest 
level of the building as measured in the vertical plane. 

• The hoardings shall be designed to withstand up to gale wind 
loads (Force 8 and above) with any anchorage as necessary to 
prevent overturning and ensure stability.  

• The hoardings and barricades must be in good condition to fulfil 
their purpose; 

• Advertisements on the hoardings shall be allowed subject to 
advertising laws and regulations. 

 

iv. The Contactor shall take all necessary dust control measures. These shall 
include:  

• prior to leaving the site, the Contractor shall, on a daily basis, 
remove any spillages resulting from the construction activity 
along or across a public way 

• prior to leaving the site, the Contractor shall sweep and vacuum 
public sidewalks and public areas within 10 metres from either 
side of the extremities of the work site, including sidewalks and 
roads 

• paint chips, sanding residue, grit and dust must be prevented 
from coming into contact with storm-water runoff and surface 
water bodies. 

• The cutting of stones (and bricks) shall be allowed on site 
provided that all machinery and tools, excluding the band saw, 
shall be equipped with dust extraction and recovery systems, to 
ensure that dust is not dispersed onto public areas and third 
party property; and where not possible to carry out such 
operations internally, stone (and brick) cutting shall be carried 
out in a temporary enclosed impermeable structure erected on 
the construction site. 

• When undertaking any sanding activity, the Contractor shall 
control the dust emissions by equipping all mechanical 
equipment with dust extraction and recovery systems; in 
combination with the covering, all around, the whole working 
area with material that must form a barrier against the emission 
of dust or particulate matter into the environment; 

 
106. Permissible hours of work 

i. The permissible hours of work for construction works where noise 
generated from that activity can be heard from outside the site boundary 
shall be as follows: 

• Construction shall not commence before 7.00 am and shall 
cease at 8.00 p.m.; 



 

 

• Site activities generating more than 65dB measured 
immediately outside the site shall cease between 2pm and 4pm. 

• No construction work shall be carried out on Sundays and Public 
Holidays. 

 
107. Site Constraints 

i. The Contractor shall take all necessary steps to ensure that the external 
areas and access roads are left clean and tidy during all stages of work.  

ii. Heavy construction vehicles shall be confined to specific routes, to avoid 
unnecessary damage. 

iii. A covered way shall be provided which shall: 

• have a clear height of not less than 2.2 metres; 

• have a clear width of not less than 1.2 metres or the width of 
the public way whichever is the lesser, but sufficient to ensure 
accessibility for pushchairs and the disabled.  

• include appropriate signage acceptable to the Authority or its 
designated authority and lighting in a manner that provides an 
adequate illumination 

• have non-slip floors and an even surface in line with national 
standards; 

• be designed and constructed to support safely all loads that 
may reasonably be expected to be applied to it, but in no case 
less than 2.4 kN per metre squared on its roof; 

• have a weather-tight roof sloped towards the site, or if flat, be 
equipped with a splash board not less than 200 millimetres high 
on the road side; 

• be totally enclosed on the site side with an enclosure having a 
smooth surface facing the public way;  

• be left free from any material or any other objects which will 
obstacle or hinder the free movement of pedestrians at all 
times. 

iv. Where deemed necessary, timber or metal barricades shall be erected to 
block the way and prevent access to unauthorised persons to the site. 

v. The Contractor shall ensure a safe passage past the site. 
 

A30 Workmanship  

 

108. General 

i. The workmanship for all elements shall be in accordance with BS 8000 
Workmanship on Building Sites, where applicable, Malta Standards 
Authority Standards, (MSA-EN Standards), European Standards, (Harmonised 
EN- Standards, or European Technical Approvals), or International 
Standards (ISO- Standards), in this order of priority, shall be used to 
determine satisfactory performance, unless otherwise indicated in the 
Specification. 



 

 

ii. All standards referred to in this document shall be superseded by the 
latest standards published. 

iii. Tolerances in Building shall conform to the relevant section of BS 6954. 
iv. At all times during these works, care shall be taken to limit vibrations so 

as to avoid disturbing fabric and adjoining properties. 
v. Horizontal surfaces, shall be protected against adulteration with subsoil, 

rubbish, stone or hardcore, and protected against contamination by petrol, 
oil, lime, cement or other injurious substances. 

vi. The Contractor is to be responsible for the protection of all historic 
surfaces. All equipment and machinery used shall be equipped with the 
necessary fittings to ensure such. All equipment and machinery shall be 
fitted with rubber-tyres so as to minimise damage to the original historic 
surfaces. 

vii. The Contractor shall ensure that all chemical agents to be used shall not 
leave behind harmful by-products such as soluble salts, not leave behind a 
more uneven surface and be applied according to the guidelines 
recommended by the manufacturer. 

viii. Where a hazard to vehicular traffic on a public way is created by work 
on, or associated with, the site building works, the Contractor is to make 
the necessary arrangements and seek the necessary approvals from the 
relevant authorities, including the respective Local Council and the Malta 
Transport Authority, to provide: 

• one or more law enforcement officers; 

• warning signs; 

• barriers; 

• lane control devices; and/or 

• flashing lights or flares located at a suitable distance from the 
hazard 

 

109. Operatives 

i. Operatives shall be skilled and experienced with the materials and 
procedures required for the types of works specified.  

ii. The Operatives must hold or be trained to obtain relevant Certificates of 
Competence.  

iii. Site staff responsible for supervision and control of the work is to be 
experienced in the assessment of the risks involved and in the methods and 
works to be carried out.   

iv. The Contractor shall provide evidence of training and previous 
experience of operatives to the Engineer on request. 

 

110. Materials and Components  

i. All components and materials taken from the Site are to remain the 
property of the Employer unless specifically instructed in writing; they 
shall be carefully removed and stored on site as directed, and protected 
until removed by the Employer, re-used in the Work, or the end of the 
Contract. 

ii. No building material, waste, machinery or plant shall be allowed to 
obstruct the pavement, or the smooth flow of traffic, in the vicinity of the 
site on which works are in progress or complete, including the depositing of 



 

 

building materials for loading or unloading purposes and placing of 
equipment in the street along the frontage of the site, unless authorised by 
the Local Council, or the relvant authorities, at the time responsible for 
such authorisation. 

iii. All materials resulting from the gutting out and demolition works shall 
be carted away in rubber-tyred barrows, transported out of the Site, and 
dumped in an approved dumping site. All dumping fees, and other 
expenses, shall be included in the rates for gutting out, or demolition, as 
the case may be. 

 
111. Storage of materials on site 

i. Screed sand and other loose building materials shall be transported, 
deposited and stored on site in rigid containers with suitable covers or 
flexible sturdy containers that can be appropriately sealed, which material 
can support the weight being contained, to permit the total enclosure of 
such materials at all times and which shall be kept sealed when not in use. 

 
112. Cleanliness 

i. Cleanliness is essential for all work. 
ii. The Contractor shall comply with the following general procedures: 

a) The Contractor shall not permit contact between different types 
of adhesives, plasters and other materials which are not 
compatible. 

b) The Contractor shall keep tools and mixing/handling equipment 
clean. 

c) The Contractor shall remove all traces of each batch of mixed 
materials from containers, before adding a fresh mix. 

d) The Contractor shall not permit wet materials to splash, or 
otherwise, adhere to, or contaminate other surfaces, but shall 
mask surfaces where  and as necessary. The Contractor shall take 
special precautions to avoid contact with glass. 

e) The Contractor shall ensure completed work is kept clean. 
iii. The Contactor shall take adequate facilities and measures to ensure that 

the site and its immediate vicinity are kept clean 

• the construction activity shall not create any discharge of 
cleaning agents, paints, oil, other pollutants or hazardous waste 
to public areas or into the sewerage system, or into the sea; 

• the immediate mopping up of spills; 

• street sweeping or washing or vacuuming;  
iv. Prior to any vehicular movement from within the site to any public area, 

all wheeled plant shall be obliged to have their tyres washed of any 
material, dirt, grime or any other material that may be carried out into the 
public area and deposited thereon. 

 
113. Construction Waste 

i. All trash or debris shall be contained on site and disposed of in closed waste 
receptacles to avoid wind, rain or any other movement related to the 
construction process from carrying it off site into any public area;  



 

 

i. To further reduce the potential for accidental damage to the historic 
fabric, construction waste shall be collected in covered skips in specific 
areas, easily accessible to the waste disposal vehicles. Skips shall be 
removed on a regular basis, and not permitted to say on site for periods of 
longer than one week, except that materials that may have potential for 
re-use or re-cycling shall be maintained on site, albeit in an orderly 
fashion. 

ii. The disposal of hazardous waste shall be carried out in accordance with 
procedures approved by the EPD (Environment Protection Department) and 
MEPA (Malta Environment and Planning Authority). Any hazardous material 
shall be notified to the Environment Protection Department, and shall be 
transported in accordance with the relevant Regulations. Hazardous wastes 
shall be as defined in the EU Council Directive 2000/532/EC. Relevant 
hazardous wastes include petroleum tank bottom sludges, waste acidic or 
alkaline solutions, wastes containing metals, waste hydraulic, engine, or 
bilge oils, degreasing agents or solvents, discarded equipment containing 
PCBs (Printed Circuit Boards) or asbestos, waste explosives, batteries and 
accumulators, soil, stone or construction and demolition waste containing 
dangerous substances, and insulation material containing asbestos. 

iii. Sanitary waste during the works shall be disposed of chemically. 
However, as soon as the utility service is connected to the site, sanitary 
waste shall be disposed of via a connection to the mains sewage system. 

iv. Burning of waste plastics and wood on site shall not be allowed. 
v. Waste oils shall be collected in accordance with national regulations, 

and other construction waste disposed of in accordance with the 
indications of the EPD. 

vi. All activities producing dust shall be controlled, and measures such as 
spraying with water shall be used to ensure that the emitted dust is 
minimised. Dust-laden materials shall be removed from the site, and 
transported through public thoroughfares, only after thorough watering 
before leaving the site. Dust covers, of appropriate material, properly 
secured along all sides, shall be used on all open-topped vehicles used for 
the transportation of rubbish or debris from the site.  

vii. Oil drip trays shall be used under small static plant, such as pumps and 
compressors. These trays shall be open to inspection and spent oil shall be 
disposed of in accordance with the arrangements made with the EPD. 

viii. The contractor shall also fix a chute to transfer water materials. This 
shoot shall be: 

• closed if it is inclined more than 45 degrees with the horizontal; 
and 

• be kept closed or covered at its entrance when not in use. 
 

114. Storage of Chemical Drums 

i. Any chemical drums that may need to be on site shall be stored on 
impervious surfaces in designated bunded areas. Oil tanks shall be similarly 
stored.  

ii. The bunds shall have a capacity equal to 110% of the volume of the 
largest drum. In view of the fact that the bunds are meant to cater for 
operational leakages and spills, this is considered as sufficient.  



 

 

iii. The bunds shall have no drains, and provision shall be made for pumping 
out rainwater. Filling and vent pipe-work shall be located inside the bund. 
The bunds shall be available for inspection.  

iv. Empty drums shall be stored in a similar fashion, in separate areas, and 
shall be safely disposed of in accordance with the arrangements made with 
the EPD. 

 

115. Noise levels  

i. All plant shall be operated with any relevant doors closed, and shall be 
fitted with silencers and noise suppressors.  

ii. All plant and site operations will be required to conform to BS5228. The 
Contractor shall select and utilise methods of working, and items of plant, 
so that the maximum measured ground vibrations do not exceed a peak 
particle velocity of 3mm per second at any occupied property, and 5mm 
per second at other properties, or any values indicated by the relevant 
Authorities.  

iii. Noise levels at the perimeter of the site shall not exceed 70dB, or the 
value indicated by relevant Authorities. In exceptional circumstances, the 
Contractor may apply for consent to carry out works that could exceed 
these specific limits of ground vibration or noise, but always subject to 
prior approval by PA.  

iv. The use of any, compressor or other noisy plant shall be limited between 
08:00 and 19:00, on Mondays to Fridays, and between 09:00 and 17:00 on 
Saturdays. No such operations shall take place on Sundays and public 
holidays. 

 

116. Completion 

i. Upon the issue of any Taking-Over certificate, the Contractor shall clear 
away and remove from that part of the site to which such Taking-Over 
certificate relates, all Contractors’ Equipment, surplus material, rubbish 
and Temporary Works of every kind, and leave such part of the Site and 
Works clean and in a workmanlike condition to the satisfaction of the 
Engineer.  

ii. Provided that the Contractor, shall be entitled to retain on Site, until 
the Defects’ Liability Period, such materials, Contractor’s Equipment and 
Temporary Works as required by him for the purpose of fulfilling his 
obligations during the Defect’s Liability Period.  

 

 



 

 

B. General Health and Safety Conditions 

To be read with Preliminaries/ General Conditions. 
 

B10 General  

 

117. Project Supervisor 

i. Appoint a ‘Project Supervisor’, in accordance with Occupational Health 
and Safety Authority Act (CAP. 424) - Work Place (Minimum Health and 
Safety Requirements for Work at Construction Sites) Regulations, 2004, 
competent to undertake the duties involved, who shall be responsible for 
the co-ordination of the construction process and specifically, for the 
preparation and administration of the Health & Safety Plan. 

ii. The Project Supervisor shall prepare a Health & Safety Plan with the 
following objectives: 

a) to identify the hazards associated with the construction process, 
b) to identify procedures to reduce the hazards to a minimum, and 
c) to establish procedures to be adopted in the case of accidents. 

iii. The Project Supervisor shall be responsible for continuously updating the 
Health & Safety Plan, for ensuring that all sub-Contractors and employees 
know, and comply with safety rules, for excluding unauthorized persons 
from the work area, for displaying notices of work, keeping and updating 
the Building File, and ensuring the necessary health and safety training of 
the employees.  

iv. He shall also be responsible for notifying all relevant authorities of any 
accidents, and for reporting to the employer on all such incidents. 

v. The project supervisor shall, during the project execution stage: 
a) co-ordinate implementation of the general principles of 

prevention and safety; 
b) co-ordinate implementation of the relevant provisions in order to 

ensure that employers, and if necessary for the protection of 
workers, self -employed persons, follow the health and safety 
plan;  

c) make, or cause to be made, any adjustments required to the 
health and safety plan; 

d) co-ordinate arrangements to check that the working procedures 
are being implemented correctly; 

e) take the steps necessary to check that only authorized persons are 
allowed onto the construction site. 

 

118. Health and Safety Plan 

i. The Health and Safety Plan shall be submitted for approval to the Health 
and Safety Authority.  

ii. The National Code of Practice for Health and Safety shall be adopted 
throughout the construction phase of the Project.   

 



 

 

119. First Aid Facilities 

i. The Contractor shall provide manned first aid facilities on the site, and 
shall be required to respect designated emergency access routes defined in 
the Health and Safety plan. 

 

120. Building File 

i. The Building File shall contain information on the structure and relative 
risks of construction.  

ii. The Building File shall contain all design information, all information 
related to the materials and elements supplied to the Site, as well as that 
information added during the construction phase, such as “as-built” 
information, details of proposed programmes, certificates for plant and 
equipment in use, and details of significant hazards or work sequences.  

iii. The Building File shall be submitted to the Employer at the end of the 
Works. 

 

B10.01 Workmanship  
 

121. General Hazards 

i. The following hazards have been identified during the construction 
process: 

a) Workers hit by, or trapped by, plant adjacent to demolition areas; 
b) Electrocution from buried/overhead electricity services; 
c) Workers falling from unstable platforms, or from heights on 

existing buildings; 
d) Noise and dust production as a result of demolition, scabbling and 

cutting; 
e) Workers crushed by collapse of demolished material, particularly 

during overhead transport. 
 
 

122. Risk Mitigation Measures  

ii. The following measures shall be adopted to minimise risks on site: 
a) Clear delineation of plant movement areas; 
b) Double checks on possible existence of buried services – clear 

delineation of known services; 
c) Provision of sturdy work platforms, and guide rails at unprotected 

edges of existing buildings; 
d) Use of plant with limited noise emission; 
e) Periodic wetting of demolition area to reduce dust emission; 
f) Establishing clear procedural rules during overhead material 

handling – enforcement of hard hats. 
 

B20 Safety provisions 

 



 

 

123. General  

i. The following provisions shall be made, without limiting, in any way, 
other provisions that the Contractor may deem necessary in order to 
render the Site and the Work safe: 

a) Where there is an imminent danger to the safety of workers, the 
Contractor shall take immediate steps to stop the operation and 
evacuate workers as appropriate; 

b) Secure fencing, to prevent unauthorised access to the active work 
areas; 

c) A Notice, giving information on the specific hazards, and on the 
availability of emergency assistance, shall be clearly displayed in 
a position such that those working on site can read it as well as 
those affected by the Site; 

d) Routes for the movement of vehicular traffic and plant, within the 
Work Site, and its immediate surroundings shall be clearly 
delineated. These routes shall be separated from the areas 
subject to overhead movements;  

e) Escape routes and means of escape shall be kept clear at all 
times. They shall be frequently inspected, especially where access 
is restricted, as in tunnel workings; 

f) Existing services, both overhead and underground, within the work 
site, and immediately surrounding the work site, shall be 
identified, the respective utility companies contacted for 
information, and disconnected/made safe; 

g) Special attention shall be given to lifting, slewing and overhead 
handling operations to avoid public access areas.  

h) The Contractor shall take appropriate measures, or shall use the 
appropriate means, in particular mechanical equipment, in order 
to avoid the need for the manual handling of loads by workers; 

i) All openings through which workers are liable to fall shall be kept 
effectively covered or fenced and marked in the most appropriate 
manner; 

j) Where natural lighting is not adequate to ensure safe working 
conditions, the Contractor shall provide adequate and suitable 
lighting, including portable lighting when appropriate, at the Site 
of work; 

k) Guard-rails and toe-boards shall be provided to protect workers 
from falling from elevated workplaces; alternatively, adequate 
safety nets or safety sheets shall be erected, made fast and 
maintained, or adequate safety harnesses shall be provided and 
used; 

l) Hoist shafts shall be enclosed with rigid panels or adequate 
fencing at ground level on all sides; 

m) The Contractor shall be responsible for ensuring that all persons 
on the Site, whether the Contractor’s employees or otherwise, 
wear the necessary personal protective clothing at all stages; 

n) The Engineer shall have the right to send away any of the 
Contractor’s employees, or of his Sub-Contractors, or otherwise 



 

 

doing work on the site, if they do not comply with this 
requirements. 

 

124. Fire Outbreak 

i. The Contractor shall take all appropriate measures to: 
a) avoid the risk of fire; 
b) control quickly and efficiently any outbreak of fire; 
c) bring about a quick and safe evacuation of persons. 

 

B20.01 Workmanship  
 

125. Protective Clothing and Equipment  

i. Workers shall be provided with, and shall wear the following personal 
protective clothing and equipment:  

a) safety helmets or hard hats to protect the head from injury 
resulting from falling or flying objects, or from striking against 
objects or structures; 

b) goggles, a screen, a face shield or other suitable device when 
likely to be exposed to eye or face injury from airborne dusts or 
flying particles, dangerous substances, harmful heat, light or 
other radiation, and in particular during welding, flame cutting, 
rock drilling, concrete mixing or other hazardous work; 

c) protective gloves and suitable protective clothing to protect hands 
or the whole body when exposed to heat radiation or while 
handling hot, hazardous or other substances which might cause 
injury to the skin; 

d) footwear of an appropriate type when employed at places where 
there is the likelihood of exposure to adverse conditions, or of 
injury from falling or crushing objects, hot or hazardous 
substances, sharp-edged tools or nails; 

e) respiratory protective equipment, suitable for the particular 
environment, when workers cannot be protected against airborne 
dust, vapours or gases by ventilation or other means; 

f) waterproof clothing and head coverings when working in adverse 
weather conditions; 

g) safety harnesses with independently secured lifelines where 
protection against falls cannot be provided by other appropriate 
means. 

 

126. Storage of materials 

i. The Contractor shall provide safe, sufficient and suitable storage for 
flammable liquids, solids and gases such as liquefied petroleum, gas 
cylinders and paints. 

ii. Storage areas for flammable liquids, solids and gases shall be rendered 
secure against trespassers.  



 

 

iii. Smoking shall be prohibited and “No smoking” notices of appropriate 
design and shape shall be prominently displayed in all spaces containing 
readily combustible or flammable materials.  

iv. Combustible material such as scrap wood or plastics, oily/greasy waste, 
sawdust or packing material shall not be allowed to accumulate in places 
of work, but should be kept in closed metal containers in a safe place. 

 

127. Scaffolding / support systems 

i. All work shall be carried out in accordance with the Health and Safety 
Executive Guidance Note GS51, with BS8004, section 9.7 and generally in 
accordance with BS5975. 

ii. Adequate precautions shall be taken to protect persons from injury by 
the fall of materials, tools or equipment being raised or lowered. Such 
precautions will include fencing, barriers and the like. Safety nets or 
sheets should be tied at every intersection of the scaffolding tubing and 
able to withstand rupture from the above mentioned loads; otherwise 
barriers (in the form of inclined overhangs) will be introduced at a distance 
of 4 to 6m above ground level followed by ones at 12m intervals. Fencing, 
barriers, or the appropriate utilization of lookout men. 

iii. The Contractor shall provide competent supervision to ensure that all 
scaffolds are used appropriately, and only for the purpose for which they 
are designed or erected.  

iv. Where work at the face of a building or other structure is done from a 
working platform, the space between such face and the working platform 
shall be as small as practicable, provided that, where workmen sit at the 
edge of the platform to work, such space may be up to a maximum of 
30cms. 

v. In transferring heavy loads on to a scaffold, a sudden shock shall not be 
transmitted to the scaffold. When hoisting loads on to scaffolds, the loads 
shall be controlled by a hand rope (tag line), so that they cannot strike 
against the scaffold. The load on the scaffold shall be evenly distributed, 
as far as practicable, and in any case shall be so distributed as to avoid 
disturbance of the stability of the scaffold. Scaffolds shall not be used for 
the storage of material except that required for immediate use. 

vi. Workers shall not be employed on external scaffolds in weather 
conditions that threaten their safety. 

vii. Guys, stays or supports shall be used where required to prevent danger; 
alternatively other effective precautions shall be taken to prevent the 
collapse of structures or parts of structures that are being erected, 
maintained, repaired, dismantled or demolished. 

viii. No scaffold shall be partly dismantled and left so that it is capable of 
being used, unless it continues to be safe for use. 

ix. Gangways and stairways of the scaffolds shall be provided with overhead 
screens of adequate strength and dimensions to prevent danger from 
falling objects, working platforms, gangways and stairways of scaffolds 
shall be provided with overhead screens of adequate strength and 
dimensions.. Materials shall not be thrown from scaffolds; exceptions shall 
be made only where the landing area has been designated, protected, 



 

 

appropriate notices displayed and is under supervision of a person at 
landing level. 

x. Scaffolding materials shall not be thrown from scaffolds or from heights. 
Other materials shall only be thrown from scaffolds or heights where the 
landing area has been designated, protected, appropriate notices displayed 
and is under the supervision of a person on a landing level.  

xi. Openings between the scaffolding and the structure, which exceed 
20cm, should be adequately protected by the installation of handrails. 
Wherever the above hinders operations to be carried out, workers shall be 
provided with safety harnesses with independently secured lifelines. 

xii. Ant timber used in the construction of scaffolds shall be straight-
grained, sound and free from large knots, dry rot, worm holes and other 
defects likely to affect its strength. Where necessary, boards and planks 
used for scaffolds shall be protected against splitting. Ladders, boards and 
planks used in scaffolds shall not be painted, so that any defects remain 
visible. All tubes, couplers and fittings used in metal scaffolding shall be 
free from damage and distortion, and shall be maintained in a lubricated 
condition. Couplers shall not cause deformation in tubes. Couplers shall be 
made of drop forged steel or equivalent material. Tubes shall be free from 
cracks, splits, and excessive corrosion, and shall be straight to the eye. 
Tube ends shall be cut cleanly square with the tube axis. Alloy and steel 
tubing shall not be intermixed on the same scaffold. 

xiii. Tower scaffolds shall be designed and built in such a manner that the 
ratio of height to the base width is not more than 3.5: 1, in the case of 
static towers used outdoors, and in a ratio of 4: 1, in the case of static 
towers used indoors; in any case, the height of free-standing static towers 
should not exceed 12m. Mobile towers shall not be moved while persons or 
materials are on the top platform. The ratio of height to base width in the 
case of mobile towers used outdoors shall be of 3:1, but should not in any 
case exceed 9.6m in the case of free-standing mobile towers.  

xiv. In the case of prefabricated scaffold systems, the manufacturers’ 
instructions shall be strictly adhered to. Prefabricated scaffolds shall have 
adequate arrangements for fixing bracing. Frames of different types shall 
not be intermingled in a single scaffold. 

xv. In addition to the requirements for scaffolds in general as regards 
soundness, stability and protection against the risk of falls, suspended 
scaffolds shall have: 

a) a safe cabin, with full protection from weather and adverse 
climatic conditions, and designed and constructed in accordance 
with ergonomic principles; 

b) a clear and unrestricted view of the area of operation; 
c) safe access to, and egress, from the cabin, including for situations 

where the operator is taken ill. 
 

128. Lifting Gear 

i. A lifting appliance or item of lifting gear shall not be loaded beyond its 
safe working load or loads. 



 

 

ii. No person shall be raised, lowered or carried by a lifting appliance 
unless it is constructed, installed and used for that purpose, except in an 
emergency situation. 

iii. Every platform or receptacle used for hoisting any loose material shall 
be so enclosed as to prevent the fall of any of the material. 

iv. Wheelbarrows, whether loaded or not, placed directly on a platform for 
raising or lowering, shall be so secured so that they cannot move, and the 
platform shall be enclosed as necessary to prevent the fall of the contents. 

 

129. ‘Housekeeping’ Program 

 

i. A suitable “housekeeping” programme shall be established, and be 
continuously implemented on the Site.  

ii. Areas within the Site, which are liable to become slippery, because of oil 
or other causes, shall be regularly cleaned up, or strewn with sand or 
sawdust.   

iii. It shall include provisions for the proper storage of materials and 
equipment, and for the removal of scrap, waste and debris at appropriate 
intervals.  

iv. Loose materials that are not required for use shall not be placed or 
allowed to accumulate on the site, so as to obstruct means of access to, 
and egress from, places of work and passageways. 

 

B30 Machinery/ equipment 

 
130. General 

i. All manual tools, pneumatic tools, electrical tools, concrete mixing 
equipment, compressors, etc. shall be suitable for the work to be carried 
out, shall conform to approved standards and regulations, shall be safe and 
such that they can be operated without risk to health.  

ii. They shall be provided with protective guards, shields or other devices 
as appropriate, which shall be maintained regularly, which shall be 
equipped, where applicable, with an extraction system which shall be as 
close as possible to any source of the dust, and which sucks away from the 
breathing zone, not through it, shall be fitted with shock absorbing 
materials, and be fitted with noise control protection devices at source to 
reduce as much as possible noise exposure. 

iii. Only insulated or non-conducting tools shall be used on or near live 
electrical installations if there is any risk of electrical shock. Only non-
sparking tools shall be used near or in the presence of flammable or 
explosive dust or vapour. 

iv. Operating triggers on portable pneumatic tools shall be so placed as to 
minimize the risk of accidental starting of the machine, and so arranged as 
to close the air inlet valve automatically when the pressure of the 
operator’s hand is removed. Hose and hose connections for compressed-air 
supply to portable pneumatic tools shall be designed for the pressure and 
service for which they are intended, fastened securely to the pipe outlet, 



 

 

and equipped with a safety chain, as appropriate. Pneumatic shock tools 
shall be equipped with safety clips or retainers to prevent dies and tools 
from being accidentally expelled from the barrel. Pneumatic tools shall be 
disconnected from power and the pressure in hose lines released before 
any adjustments or repairs are made. 

v. Portable electric tools shall generally be used on reduced voltage to 
avoid as far as possible the risk of lethal shock. All electrical tools shall be 
earthed, unless they are “all insulated” or “double insulated” tools which 
do not require an earth. Earthing shall be incorporated in metallic cases, 
and as a safeguard against damaged cables, where wires enter the tool. 
Electric tools shall be fitted with protection guards that are regularly 
maintained for their effectiveness. Power cables to electrical tools shall be 
armoured and/or covered in thick flexible rubber, and socket outlets shall 
be of special design for outdoor use, and protected by a residual current 
circuit breaker. 

vi. All electrical tools shall receive inspection and maintenance on a regular 
basis by a competent electrician, and complete records kept.  

vii. The cables of portable electrical lighting equipment shall be of adequate 
size and characteristics for the power requirements and of adequate 
mechanical strength to withstand severe conditions in construction 
operations. 

viii. All vehicles and earth-moving or materials-handling equipment shall be 
of good design and construction, taking into account established ergonomic 
principles, particularly with reference to the seat; they shall be maintained 
in good working order, shall be used with due regard to health and safety, 
by workers who have received appropriate training.  

ix. Where appropriate, earth-moving or materials-handling equipment shall 
be fitted with structures designed to protect the operator from being 
crushed should the machine overturn, and from falling material.  

x. All vehicles and earth-moving or materials-handling equipment shall be 
fitted with a plate indicating the gross laden weight; the maximum axle 
weight or, in the case of caterpillar equipment, ground pressure. 

xi. Plant, machinery and equipment shall be switched off when not in use 
and isolated before any major adjustment, cleaning or maintenance is 
performed. Where trailing cables or hose pipes are used they shall be kept 
as short as practicable, be mechanically protected and not be allowed to 
create a safety hazard. 

xii. Mobile high pressure compressor plants and equipment shall be 
examined, tested and certified annually by a mechanical Engineer having a 
warrant to practice his profession.  

xiii. Portable compressors shall be fitted with a double adjustable towbar 
and jockey wheel. When the plant/equipment is in operation, wheel chocks 
shall be installed. The wheels must be fitted with brakes that are operated 
automatically via a handbrake for parking purposes.  

xiv. Only competent persons shall operate and maintain such plant and 
equipment. 

 



 

 

131. Operators 

i. The Contractor shall assign workers only to employment for which they 
are suited by level of training, age, state of health and skill, and having 
ensured that the workers are fully aware of any risks to health or hazards 
connected with the work, and that they are trained in the precautions 
necessary to avoid accidents or injury to health. Such training shall be 
given in a language that is understandable to the workers. The training 
shall be sustained periodically and shall take into account any new or 
changed risks to the health and safety of the employees concerned. 

ii. When the use of equipment is likely to involve a specific risk to the 
health or safety of workers, the Contractor shall take the measures 
necessary to ensure that: 

a) the use of equipment is restricted to those persons given the task 
of using it, and who have been adequately trained for the specific 
task; 

b) in the case of repairs, modifications, maintenance or servicing, 
only competent workers are specifically designated to carry out 
such work. 

iii. All operators of construction equipment shall receive basic training as 
per Code of Practice provisions.  

iv. Drivers of heavy machinery shall be over 21 years of age, and shall have 
followed an approved course in relation to the equipment to be used or 
driven and be in possession of a valid licence.  

 

132. Maintenance 

i. All vehicles and handling plant shall be certified to be in a proper 
working order, and shall be operated by trained personnel.  

ii. All vehicles and plant shall be properly maintained, and any faults 
rectified or repaired promptly.   

iii. All vehicles and handling equipment shall be equipped with acoustic 
signalling devices, with power and hand brakes, with reversing alarms in 
addition to the normal lights, and with silencers. 

 

133. Noise Emissions 

i. Noise emission levels from the plant/equipment must conform to 
approved standards, for example as stipulated in E.U. Directive 
84/553/EEC.  

ii. The exhaust system from the engine must be fitted with a residual 
silencer.  

 

B40 Cranes 

 

134. Certification 

i. All cranes and tower cranes used on site shall be certified by a 
warranted mechanical Engineer, in accordance with the regulations issued 



 

 

by the Health and Safety Section of the Department of Labour, every 6 
months.  

ii. Copies of the certificates shall be sent to the Project Manager.  
iii. Failure to comply or to update these certificates will lead to an 

automatic penalty. 
 

135. Adverse Weather 

i. Further measures shall be taken to protect cranes against the effects of 
bad weather and lightning.  

 

B50 Temporary electrical installation 

 

B50.01 Generally/preparation 
 

136. Regulations 

i. Any temporary electrical installation on the Site shall meet the 
requirements of the IEE Regulations for Electrical Installations, and of the 
Enemalta Regulations.  

ii. In particular, IEE Regulations paragraph 604, and specifically:  
a) 604-03 Protection for Safety; 
b) 604-04  TN System  (an IT System of supply shall not be used);  
c) 604-08  Provision of RCD;  
d) 604-09 All switchgear must be P55; 
e) 604-10 No wiring system shall have strain placed on the 

termination of conductors; No cable shall be run across access 
roads where cranes and other earth- moving equipment shall be 
passing;  

f) 604-11 Isolation and switching; shall be applied. The above 
shall not apply to any site offices, meeting rooms, changing rooms 
etc., where the general provisions of the Regulations shall apply 

 

B50.02 Certification 
 

137. Certification 

i. Any temporary electrical installation shall be certified by an 
independent warranted electrical Engineer, every 3 months, and the 
certificate shall be affixed in a prominent position next to the Main 
Temporary Switchboard.  

ii. Failure to comply, or to update this certificate, will lead to an 
automatic penalty of 100euro per day. 

 



 

 

C. Existing site, buildings and services 

To be read with Preliminaries/ General Conditions 

 

C20 Scaffolds and related support systems 

 

C20.01 Workmanship 
 

138. General 

i. Support systems shall be designed in accordance with BS5975.  
ii. All operations are to be carried out with full respect for all parts of the 

Church. This applies to how materials are handled, how they are stored, 
how materials are attached to or are in contact with the walls and how the 
tools are used on the historic fabric. 

iii. Scaffolding shall be erected by qualified personnel and inspected 
regularly.  

iv. Scaffolding shall be properly designed, constructed, erected and 
maintained so as to prevent collapse or accidental displacement when 
properly used.  

v. Scaffolds shall be designed for their maximum load and with a safety 
factor of at least 4 times their maximum load.  

vi. The maximum loading capacity of the scaffolding, as specified by the 
supplier or erector, shall be indicated on the scaffolding, and shall not be 
exceeded at any stage. 

vii. All work platforms and scaffolding are to be of sturdy construction, 
certified, and securely attached (without damaging the building material in 
which they are anchored) to solid parts of the structure, or of the ground, 
complete with guard rails, toe rails, secure ladders, etc.  

viii. All base plates of the scaffolding assembly should be secured over 
wooden blocks on firm ground to prevent slipping or sinking. Loose bricks, 
drainpipes or other unsuitable material shall not be used for the 
construction or support of any part of a scaffold.  

ix. Scaffolds shall be provided with safe means of access, such as stairs, 
ladders or ramps. Ladders shall be secured against inadvertent movement. 
Scaffolds shall be adequately braced or strutted to prevent collapse.  

x. All work platforms are to be continuous and securely attached to the 
scaffolding; any access openings for ladders or staircases should be 
protected by handrails up to 110cm above platform level, the vertical 
spacing of which being 47.5cm each when the toe-boards are 15cm deep. 

xi. Any work on the facades producing dust, shall be strictly controlled, by 
covering the scaffolding with the adequate safety nets or sheets. 

xii. The Contractor shall regularly inspect and monitor supported structure 
to ensure stability, and shall report any significant movement or damage to 
the fabric of supported structure to the Engineer. 

 



 

 

139. Fixing to historic fabric 

i. Wherever possible, the structure must be tied to the building at suitable 
vertical and horizontal distances without perforating the building material. 
This shall be done by utilising anchor screws for securing the tubes by 
contrast in openings or in the projecting parts of the front of the building. 
If not possible, a predetermined minimum number of perforations for tying 
the scaffolding to the historic structures will be allowed. The latter will 
make use of a bolting system inserted in the joints between the blocks for 
minimum damage possible to the masonry.  

ii. Wherever this does not result in a solid tie due to air gaps between the 
irregular sides of the masonry blocks, such a system should be 
supplemented by the preparation of the base with a resin to provide a solid 
anchor point to the structure.  

iii. Putlog scaffolding will not be permitted. 
 

140. Lifting mechanisms/ gear 

i. Lifting appliances shall be securely attached to mountings. 
ii. The Contractor shall be responsible to ensure that all lifting appliances 

are certified to be in a proper working condition.  
iii. Fixed lifting gear shall be installed by competent personnel, and 

certified to be in a proper working condition.  
iv. Fixed lifting gear shall be located in such a way that the operator can 

either see over the zone of operations or be capable of communicating 
with all loading and unloading points. 

 

141. Mobile towers  

i. Mobile towers shall be equipped with wheels fixed to the scaffold, 
turned outwards to provide maximum base dimensions and with wheel 
brakes which are to be kept locked when the tower is in use.  

ii. Mobile towers shall not be moved while persons or materials are on the 
top platform. The ratio of height to base width in the case of mobile 
towers used outdoors shall be of 3:1, but, in the case of free-standing 
mobile towers, the height shall not exceed 9.6m. 

 

142. Dismantling of support structures  

i. The Contractor shall inform the Engineer and obtain any required 
permission to disconnect and dismantle support systems.  

ii. The Contractor has to ensure that all holes for the connections made in 
the historic structures shall be made good. 

 
143. Completion 

i. On completion, the Contractor shall clear away from the site all support 
systems and, any working areas beyond the site boundary, left in a tidy 
condition. 
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D. Mortars 

To be read in conjunction with Preliminaries/General Conditions. 

 

D10 General Requirements 

 

144. Scope of work 

i. The identification of the adequate composition and colour of various 
mortar mixes to point the Church structure, as approved by the Engineer. 

ii. The choice of mortar shall relate firstly to the type and condition of the 
masonry, secondly to the degree of exposure and thirdly to the required 
appearance, or as instructed by the Engineer. 

iii. All mortars used in the Church shall be strictly lime based, unless 
otherwise instructed by the engineer. 

 

D10.01 Mortar sampling  
 

145. General Sampling 

i. It may be necessary to take various mortar samples from areas indicated 
by the Engineer, including testing composition of the original mortar. The 
method of analysis shall depend on the required information and instructed 
by the Engineer. 

ii. The samples shall be in the form of lumps, not crumbled or powdered. 
iii. The quantity required shall normally be approximately 40-50g, or as per 

Engineer’s approval. 
iv. The Contractor shall accurately record the exact position from which the 

samples are taken. 
v. A minimum of three samples from the same wall shall be taken to ensure 

consistency of mortars. 
vi. All samples shall be clearly and thoroughly labelled. 

 

D20 Lime: sand mortars 

 

D20.01 Workmanship  
 

146. Sand for lime: sand mortars 

i. Sharp, well graded and conforming to the methods of sampling and testing 
and quality requirements of BS882 or BS1200, unless specified otherwise. 

 

147. On-site slaking of lime  

i. The quicklime shall be delivered as fresh as possible on site and kept in 
dry conditions. 
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ii. Slaking on site for repair works shall be carried out in a galvanised steel 
cold-water storage cistern. 

iii. The tank shall be filled with clean, potable water to a depth of 
approximately 300mm; the quicklime shall then be is added. 

iv. The operation shall be carried out slowly and carefully; particular 
attention shall be given due to the reaction between water and quicklime 
which raises the water temperature to boiling point. 

v. The rather greasy mass of lime putty formation thereafter shall be sieved 
through a 5mm screen; this operation will remove unburnt lumps and the 
larger coagulations. 

vi. The Contractor shall leave the putty screened under a few centimetres of 
slaking water (lime water). The lime water shall be siphoned off when 
required for use. 

vii. The thin skin forming on the surface shall be left unbroken until the 
insertion of a small siphon tube to remove the water. 

viii. The slaking of the lime putty with a shallow covering of water shall be 
kept for a minimum of 2 weeks. 

ix. The slaked putty shall then be mixed with the chosen aggregates in the 
desired ratio (1:3 or similar), mechanically or by hand, turning, beating and 
chopping the coarse stuff.  

x. The wet coarse stuff shall be stored under wet underlay felt, or wet 
sacks, preferably in bins with air-tight lids. 

 

148. Ready prepared lime putty 

i. The ready prepared lime putty shall be slaked directly from CL90 (high 
calcium) quicklime to BS890, using an excess of water and matured in 
pits/containers that allow excess water to drain. 

ii. The density of matured lime putty shall be 1.3 to 1.4kg/litre. 
 

149. Pozzolanic admixtures for non-hydraulic lime: sand mortars 

i. Pozzolanic additives will be added to a lime;sand mortar to react with 
lime and enable the lime mortar to set hydraulically. 

ii. The additives shall be mixed thoroughly into lime: sand mortar during 
knocking up stage. 

 

150. Site storage of lime: sand mortar materials 

i. The different sands shall be stored in different stockpiles on hard clean 
bases that allow free drainage. 

ii. Bags of hydrated hydraulic lime powder shall be stored in dry conditions, 
raised off the ground and not in contact with damp surfaces. Hydraulic lime 
affected by damp shall not be used. 

iii. Ready prepared non-hydraulic lime putty shall be stored in conditions that 
prevent drying out. 

iv. Non-hydraulic lime: sand mortar shall be stored either on clean bases or 
in clean containers that allow free drainage. The containers shall be kept 
covered to prevent drying out or wetting. 

v. Stored materials and other building materials shall not be intermixed or 
contaminated with set material or debris or other deleterious matter. 
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151. Making lime: sand mortars generally 

i. All plant and banker boards shall be kept clean at all times. 
ii. Materials shall be accurately measured by volume using clean gauge boxes 

or clean undamaged buckets. 
 

152. Site preparation of non-hydraulic lime: sand mortar 

i. The lime putty shall be thoroughly mixed with the sand together by 
compressing, beating and chopping using a roller pan mixer, or approved 
mixing method; no water shall be added unless approved by the Engineer. 

ii. Hydrated non-hydraulic lime powder shall be discarded. 
iii. Ready-prepared non-hydraulic mixes shall not be allowed unless approved 

by the Engineer. 
 

153. Knocking up non-hydraulic lime: sand mortar 

i. When required for use, mortar shall be thoroughly knocked up to a 
workable consistency by compressing, beating and chopping using a roller 
pan mixer, or other approved mixing method. No water shall be added. 

ii. During use, drying out or wetting shall be prevented, and workability shall 
be retained by chopping and beating. 

 

154. Site preparation of hydraulic lime: sand mortar 

i. Hydrated lime powder shall be thoroughly mixed with sand, first in the 
dry state and then with water.  

ii. Ready-prepared non-hydraulic mixes shall not be allowed unless approved 
by the Engineer. 

iii. The lime manufacturer’s recommendations shall be followed for each 
stage of the mix. Only sufficient water shall be added to produce a workable 
mix. 

iv. Mortar shall only be used within time limit recommended by the lime 
manufacturer. Mortar that has begun to stiffen shall not be used. 

 

D30 Cement Gauged Mortars 

 

D30.01 Workmanship  
 

155. Sand for cement gauged mortars 

i. To BS1200 unless specified otherwise 
ii. Sand for facework mortar shall be from one source, different loads to be 

fixed if necessary to ensure consistency of colour and texture. 
iii. When a range is specified (ex: 1:1:5-6) a lower proportion of sand for 

Grade G sands and higher proportion for Grade S shall be used. 
 

156. Ready-mixed lime: sand for cement gauged mortar 

i. Unless specified otherwise, ready-mixed lime: sand to BS4721 shall be 
used. 
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ii. Coloured mortar, where required, shall be made using a proprietary 
coloured ready-mixed lime: sand, colour to approval where not specified. 

 

157. Cement for mortar 

i. When not specified otherwise, cement for mortar shall be Portland 
cement or Portland blast furnace cement, to class 42.5 or 52.5; 
manufactured and supplied under the BSI Kitemark scheme for cement. All 
cements shall comply with the appropriate BS-EN, or, if available to the 
appropriate MSA-EN.. 

 

158. Retarded ready-mixed cement gauged mortars 

i. Retarded ready-mixed cement gauged mortars may be used provided that 
materials and proportions specified conform to BS4721. 

 

159. Admixtures 

i. Admixtures shall not be used in mortar unless specified or approved. 
Calcium Chloride or any admixtures containing Calcium Chloride shall not be 
used. 

ii. Admixtures, if specified, shall conform to BS4887. 
 

160. Site storage of cement gauged mortar materials 

i. Different sands and aggregates shall be stored in different stockpiles on 
hard clean bases that allow free drainage. 

ii. Factory produced premixed lime: sand for mortars and ready-to-use 
retarded mortars shall be stored in covered containers to prevent excessive 
drying out or wetting. 

iii. Bags of cement and hydrated lime shall be stored in dry conditions, raised 
off ground and not touching damp surfaces. Cement or hydrated lime 
affected by damp shall not be used. 

iv. Intermixing and contamination between stored materials and other 
building materials, debris or other deleterious matter shall be prevented. 

 

 

161. Making cement gauged mortar 

i. Plant and banker boards shall be kept clean at all times. 
ii. Materials shall be measured accurately by volume using clean gauge boxes 

or clean, undamaged buckets. Proportions of mixes shall be for dry sand, 
and due allowance shall be made for bulking if sand is damp. 

iii. Ingredients shall be mixed thoroughly to a consistence suitable for the 
work and free from lumps. Mortars containing air-entraining admixtures shall 
be mixed by machine, but shall not be over mixed. 

iv. Mortar shall be used within about two hours of mixing at normal 
temperatures. Retarded mortar shall be used within the time and site 
temperatures recommended by the manufacturer. Mortar may be 
retempered to restore workability, but only within these time limits. 
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E. Reinstatement of disposal systems 

To be read with Preliminaries/ General Conditions 

 

E10 General Requirements 

 

162. Scope of work: 

i. The work in this section includes the introduction of the repair and 
reinstatement of the water runoff systems of the Balcony (and the areas 
around the façade). 

 
163. Related repair/remedial works specified elsewhere 

i. The Contractor shall ensure the cleaning works and reinstatement of the 
surface run-off system  

 

164. Protection of existing fabric 

i. The Contractor shall ensure that all works shall be carried out with 
particular attention and with care to avoid any damage by machinery or 
tools to the original historic fabric. 

ii. Whenever mechanical equipment shall be used, on approval by the 
Engineer,  care shall be taken to limit vibrations so as to avoid disturbing 
fabric and adjoining properties. 

iii. Adequate precautions shall also be taken for weather protection 
 

E10.01 Workmanship 
 

165. General 

i. No works shall commence without prior consent of the Engineer. 
 

166. Existing Utility services 

ii. Existing services shall be identified as far as possible, and disconnected/ 
made safe.  

E30 Laying water disposal system  

 

i. The Contractor shall ensure that during the cleaning operation, any worked 
stonework shall not be damaged in any way.  

ii. Any damage to the stonework shall be made good at the expense of the 
Contractor and the repairs carried out in a manner approved by the Engineer. 

iii. The clearing works shall be carried out manually. Mechanical means, if 
necessary, shall only be employed where instructed by the Engineer. 
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E40 Drainlaying works 

 

167. Rainwater drainage 

i. The existing rain water pipes to be dismantled carefully and stored 
adequately to prevent any damages and re installed. 

 
 
 

F. Waterproofing works 

To be read with Preliminaries/ General Conditions 

 

F10 General  

 

168. Scope of works 

i. The scope is the reduction of the possibility of water ‘ponding’ in areas and 
hence infiltrate into the structure. 

ii. The works shall include the installation of a Waterproofing System, consisting 
of application of a liquid applied waterproofing membrane and a protective 
screed, on the balcony 

iii. The repair and reinstatement of a (lime based) screed, laid to falls, to direct 
water away from the façade, on all exposed horizontal surfaces, including 
cornices etc. 

iv. The laying of a lime based screed, laid to falls, to direct water away from the 
façade, on all exposed horizontal surfaces, including cornices, etc. 

 

F20 Liquid Applied Membrane  

 

169. General 

i. The Contractor shall be responsible for the quality of the proprietary 
waterproofing materials employed and workmanship, and shall provide a 
guarantee for a minimum of 10 years (for fist maintenance) from date of 
completion of the Contract and that he will maintain the Works in a 
waterproof condition. 

ii. The Contractor will be notified in case of a defect. In default, the Employer 
reserves the right to order any necessary repairs at any price and from any 
source and charge the relative amount to the Contractor without the necessity 
of any legal proceedings. 

iii. During the course of the Works, the Engineer shall have the power to order the 
Contractor to remove from Site any material that falls short in any way of the 
specified standard or quality. This also applies to workmanship that is not of 
the standard required. The Contractor shall be bound to comply with such 
orders at his expense. 
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iv. The Contractor's rate shall be considered as inclusive and as covering the 
supply of materials, including waterproofing tapes, and all the works specified, 
as well as any other works which notwithstanding their omission are either 
contingent, complimentary, or indispensable for the execution of the Contract 
in its entirety and as intended. 

v. The Contractor shall submit to the Engineer, prior to commencement of 
waterproofing Works: 

a) all specifications including water absorption of the material and the 
longitudinal and transversal elongation; 

b) method of application; 
c) all descriptive literature and supplier's specifications of materials being 

used; 
d) detailed design showing the application of the material; 
e) confirmation in writing by the materials suppliers that the waterproofing 

system being proposed is appropriate for the job. 
 

170. Liquid applied membrane 

i. The application of a reinforced liquid membrane shall be for the waterproofing 
over the concrete and masonry surfaces, or as instructed by the Engineer. 

ii. The liquid membrane shall consist of a thixotropic polymer based high 
resistance liquid, resistant to UV rays, to take foot traffic and with excellent 
adhesion to concrete and masonry surfaces.  

iii. The Contractor shall submit technical details, samples and colours (earth 
colour shades – a pale rust colour to match the former ‘deffun’ colour) of the 
material proposed for use in the Works, for approval by the Engineer. 

iv. The Contractor shall be responsible for the quality of waterproofing materials 
and workmanship, and shall provide a guarantee for a minimum of 10 years 
from date of completion of the Contract and that he will maintain the Works in 
a waterproof condition. 

v. Application shall comply strictly with manufacturer’s instructions. 
 

171. (Protective) Concrete Screed 

i. Concrete screeds for roofs shall be of partially bonded construction and shall 
normally consist of a minimum thickness of 75mm thick Grade C15 concrete. 
The roof screed shall be finished smooth. 

ii. No admixtures containing calcium chloride shall be used. The water content of 
mixes shall be the minimum necessary to achieve full compaction, low enough 
to prevent excessive water being brought to the surface during compaction. 
Materials shall be mixed thoroughly to a uniform consistence. Mixes other than 
no-fines shall be mixed in a suitable forced action mechanical mixer. A free 
fall type (drum) mixer shall not be used. Concrete screeds shall be used whilst 
the mix is sufficiently plastic for full compaction. Ready-mixed retarded screed 
mortar shall be used within the working time and site temperatures 
recommended by the manufacturer. Re-tempering shall not be allowed. 

iii. Screeds/toppings shall not be laid unless their surface temperature can be 
maintained above 5 degrees Celcius for not less than 4 days thereafter. In hot 
weather the time between operations shall be reduced or alternatively other 
measures shall be used to prevent premature setting or drying out. 

iv. Before starting work, it shall be ensured that the bases for concrete screeds 
are such as to permit specified levels and flatness/regularity of finished 
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surfaces, bearing in mind the permissible minimum and maximum thickness. All 
surfaces shall be sound and free from significant cracks and gaps, and bases 
shall be clean and free from plaster, dirt, dust and oil.  

v. Unless otherwise specified, bay sizes shall not be more than 10sq m, and the 
ratio of length to breadth not more than 3:2. Control joints, 10mm wide, shall 
be left between the screeding bays. These joints shall subsequently be filled 
with cement slurry. Where location of bay joints is not shown on drawings the 
Contractor shall obtain approval before starting work. Forms for joints shall be 
square edged with steel top surfaces, securely fixed. Concrete screeds shall be 
compacted thoroughly at edges to give level, closely abutted joints with no 
lipping. Alternatively, toppings may be cast continuously, bay joints being 
formed with approved plastics or metal dividing strips. 

vi. Permissible deviations in the level of surface of screeds (allowing for thickness 
of coverings) and toppings, measured from the datum shall not exceed +/-10 
mm. 

vii. Sudden irregularities in the surface of screeds or toppings shall not be 
permitted.  

viii. Falls shall be at a minimum of 1:60, or as otherwise approved by the Engineer 
and sufficiently even to prevent ‘ponding’. 

ix. Curing and surface finishes shall be as previously specified.  
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G. Structural intervention works 

To be read with Preliminaries/ General Conditions 
 
 

As part of the restoration envisaged on the exterior envelope of the chapel, it is being 
proposed that five new buttresses are introduced adjacent to the southern side of the 
chapel. From a visual analysis of both the interior and exterior of the chapel, the 
southern side wall has been subject to lateral movement which has affected also the 
structural stability of the roof. This is apparent from the attached photos. The five new 
buttresses which shall be constructed on the exterior part immediately adjacent to the 
internal five arches, are intended to take the lateral stresses being imposed by the 
arches themselves. Such intervention will prevent further movement of the southern 
wall which incidentally is narrower than the opposite wall and therefore by comparison 
can withstand less pressure than the opposing wall.  
 
Adequate scaffolding will be erected inside the chapel to enable the dismantling and 
construction of roofing whilst ensuring safety to the workers. It is suggested that the 
existing side staircase shall be firstly removed following a detailed photographic survey 
of the same. In view of the existing structural damage carried out, the roof of the 
chapel and the central parts of the arches shall also be dismantled. It may be considered 
more appropriate to dismantle the roofs before constructing the buttresses if this 
enables the realignment of the southern wall. Any dismantling shall be carried out by 
first loosening the pointing from the joints, the xorok and key stones shall be taken-
up/dismantled. The operation shall be carried out manually by gradually removing the 
individual xorok and key stones one at a time. Once removed, the reference number is 
marked clearly and indelibly on the concealed faces of the element. The xorok and key 
stones are cleaned from the old mortar, soil, etc., and then placed on pallets and stored 
adequately to prevent any further damage. 
 
Once the roof and arches has been dismantled, and thus lateral pressures on the 
southern side wall area relieved, the excavation for the buttresses foundations shall be 
carried out. Works are being envisaged to be carried out using hand held tools (or if the 
case may be using small mechanical means). It is being suggested, however the following 
shall be confirmed following a thorough analysis of the existing situation, that the first 
and last buttresses are the first to be constructed so as to serve as a support of the 
whole southern side. Once all buttresses are constructed and therefore the southern 
side has been reinforced, the reconstruction of the arches and the roof can be carried 
out accordingly. Once in place, the joints shall be filled and grouted with a coloured 
mortar. Any excess grout or other surface blemish shall be removed as instructed. 
 
Subsequently, the side stairs which has been dismantled can also be reconstructed. 
These however need to be re-oriented and fitted within the buttresses constructed. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Pre-financing Guarantee 

5.5 – Specimen Retention Guarantee 

5.6 – General Conditions of Contract 

The full set of General Conditions for Works Contracts is included in the tender package.  
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 

 

 

 

 

 

 

 

 

 

 

 

 


